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NOTICE AND
INSTRUCTIONS
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CITY OF READING, PENNSYLVANIA

NOTICE TO CONTRACTORS

The City of Reading will receive sealed proposals for bridge repairs for the Public Works Department at
the office of the City Purchasing Coordinator, Rm. 2-45, City Hall, 815 Washington Street, Reading, PA
19601 until 2:00 P.M., prevailing time on Thursday, January 21, 2010.

A mandatory pre-bid conference will be held in the Penn Room, City Hall, 815 Washington Street, First
Floor, Reading, PA on Thursday, January 7, 2010 at 10:00 A.M. Bidders arriving after 10:05 A.M., as
determined by the Penn Room clock, will be disqualified from bidding. All prospective contractors are
required to attend.

Specifications and Proposal Forms for the above work can be obtained at the Office of the Purchasing
Coordinator, City Hall.

Surety in the amount of ten percent (10%) of the proposal shall accompany each proposal. A certified
check or proposal bond will be accepted.

The City of Reading reserves the right to accept or reject any and all proposals, and to accept or reject
any part of any proposal that may not be in the public interest.

Attention is called to the fact that employees shall not be discriminated against because of race, color,
age, religion, sex, national origin or sexual orientation.

Heather Dunkle
Purchasing Coordinator
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INSTRUCTIONS TO BIDDERS

PROPOSAL SUBMISSION

Proposals shall be submitted in duplicate on the "Proposal Forms" included in the specifications for the
work, and shall be based on the specifications. Each proposal should be submitted in a sealed envelope,
and shall plainly indicate on it the title of the proposal, and the date for receiving the bid. This shall be
delivered to the City Purchasing Coordinator on or before the time stated in the NOTICE TO
CONTRACTORS.

Bids received at the Office of the Purchasing Coordinator after the hour specified, will not be
considered. Bidders are invited to be present at the opening of bids.

BONDS

Bid security, in the amount of ten percent (10%) of the bid price shall accompany each proposal.
This bid security may be a Certified or Cashier's Check, or a bid bond furnished by a surety
company, satisfactory to the City of Reading. The Contractor shall furnish a performance bond
in an amount equal to one hundred percent (100%) of the Contract Sum as security for the
faithful performance of this Contract and also a labor and material payment bond in an amount
not Less than one hundred percent (100%) of the Contract Sum as security for the payment of
persons performing labor on the Project under this Contract and furnishing materials in
connection with this Contract. The successful bidder, upon award of contract, shall furnish at
the time of execution of the same, a Maintenance Bond by a surety company acceptable to the
City of Reading, in an amount equal to one hundred percent (100%) of the contract, to guarantee
satisfactory performance. All bonds are subject to approval by the City Solicitor.

Upon the request of any person or entity appearing to be a potential beneficiary of bonds
covering payment of obligations arising under the Contract, the Contractor shall promptly
furnish a copy of the bonds or shall permit a copy to be made.

The bonds shall be executed on the forms provided in the Bid Documents. The bonds shall
be executed by a corporate surety licensed and qualified to do business in the
Commonwealth of Pennsylvania. The surety company shall be named in the current list of
companies holding certificates of authority as accepted sureties on federal bonds and as
acceptable re-insuring companies as published in Circular 570 (as amended) by the audit
staff, Bureau of Government Financial Operations, U.S. Treasury Department, and the
amount of the bonds shall not exceed the underwriting risk of such surety as sot forth in
said Circular or revision thereof The bonds shall be accompanied by a current and
certified power of attorney evidencing the authority of the agent of the surety to execute
the bonds as of the date of the bonds.

In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required bonds
and affidavits, the cash or check deposited shall become absolute property of the City; or if a bond has
been deposited, it shall become payable immediately. Cash, checks or bonds deposited will be returned
to unsuccessful bidders as soon as the contract is awarded, or all bids rejected.
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INSURANCE

The Contractor, at the time of execution of the contract, shall also furnish the City with insurance
certificates of adequate limits, as later indicated, to protect the City of Reading, its agents, and
employees from any litigation involving Workers’ Compensation, Public Liability and Property
Damage, involved in the work. All subcontractors must also furnish copies of their liability insurance
and Workers” Compensation Insurance certificates to the City. The City will allow no subcontractor to
perform any work under this contract unless such certificates are submitted to and approved by the City
beforehand.

CONTRACTOR'S LIABILITY INSURANCE

The status of the Contractor in the work to be performed by the Contractor is that of any independent
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to
public and private property, materials and things, and as such he alone shall be responsible for any and
all damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct
or progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or
employees have been negligent, and the Contractor shall keep the City free and discharged of and from
any and all responsibility and liability therefore of any sort or kind. The Contractor shall assume all
responsibility for risks or casualties of every description, for any or all damage, loss or injury to persons
or property arising out of the nature of the work from the action of the elements, or from any unforeseen
or unusual difficulty. The Contractor shall assume and be liable for all blame and loss of whatsoever
nature by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or
ordinances; the Contractor shall indemnify and save harmless the City from all suits or actions of law of
any kind whatsoever in connection with this work and shall if required by the City, produce evidence of
settlement of any such action before final payment shall be made by the City. Contractor's Liability
Insurance Certificate shall include the save harmless clause and shall be filed with the City.

The Contractor shall maintain such insurance as will protect him from claims under worker's
compensation acts and from claims for damages because of bodily injury, including death, and property
damage, which may arise from and during operations under this Contract, whether such operations be by
himself, by any subcontractor or anyone directly or indirectly employed by either of them. Contractor's
liability insurance shall be in the names of the Contractor and the City, as their respective interests may
appear. Certificates of such insurance shall be filed with the City Risk and Safety Manager.

The minimum amount of liability insurance to be maintained by the Contractor during the life of the
contract shall be as follows:

Comprehensive General Liability — for bodily injury and property damage — including any
liability normally covered by a general liability policy with limits of not less than $1,000,000 per
occurrence and $2,000,000 in the annual aggregate.

Business Automobile Liability — For owned, non-owned, leased and hired vehicles with a
combined single limit of not less than $1,000,000 for bodily injury and property damage.

Umbrella/Excess Liability — with limits of not less than $2,000,000 per occurrence and
$2,000,000 aggregate following from underlying liability coverage.
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Worker’s Compensation — Statutory limits in each state in which Service Provider is required
to provide Worker’s Compensation coverage including “All States” and “Voluntary
Compensation” endorsement, and a Waiver of Subrogation endorsement in favor of the County.

Employer’s Liability — with limits of not less than $100,000 Accident — Each Accident,
$100,000 Disease — Each Employee; and $500,000 Disease — Policy Limit.

Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a
certificate of insurance evidencing all required coverage in at least the limits required herein, naming
the City of Reading, its elected officials, agents, and employees as additional insureds under the
Comprehensive General Liability coverage, and providing that no policies may be modified or
cancelled without thirty (30) days advance written notice to the City. Such certificate shall be issued to:
City of Reading, 815 Washington Street, Reading, PA 19601. All policies shall be in effect with
companies holding an A.M. Best rating of “A-" or better and shall be licensed to do business in the
Commonwealth of Pennsylvania. Such companies shall also be acceptable to the City.

Please forward a certificate of insurance verifying these insurance requirements.

Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership
automobiles."

Liability insurance shall include the hazard of collapse, damage to underground utilities, underground
blasting, and excavation. Prior to any blasting which may be required, blasting insurance shall be
obtained by the Contractor in an amount satisfactory to the City Engineer.

Liability insurance shall include the hazard of building collapse and of damage to adjoining properties
and/or to individuals located within or adjacent to each project site.

All subcontractors performing work under this contract must furnish to the City a copy of their
Certificate of Insurance for Workers’ Compensation and liability for bodily injury and property damage.

WAGES AND EMPLOYMENT REQUIREMENTS

Each bidder shall include in the proposal a statement that not less than the Pennsylvania prevailing
wages will be paid, if project cost exceeds $24,999.99.

EQUAL EMPLOYMENT OPPORTUNITY
During the performance of this Contract, the Contractor agrees as follows:

The Contractor will not discriminate against any employees or applicant for employment because of
race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment, without regard to race,
color, religion, sex, or national origin. Such action shall include, but not be limited to, the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
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apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and
applicants for employment, notices that may be provided by the City setting forth the provisions of this
nondiscrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, or national origin.

The Contractor will send to each labor union or representative of workers with which the Contractor has
a collective bargaining agreement or other contract or understanding, a notice advising the labor union
or workers' representatives of the Contractor, commitments under this Section and shall post copies of
the notice in conspicuous places available to employees and applicants for employment.

In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or
with any of the said rules, regulations, or orders, this Contract may be cancelled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further City contracts.

The Contractor will include the provisions of these paragraphs in every subcontract or purchase order
unless exempted.

EMPLOYMENT OF CERTAIN PERSONS PROHIBITED

No person who, at the time, is serving sentence in a penal or correctional institution shall be employed
on the work covered by this Contract.

SUPERVISION OF WORKERS

The Contractor shall provide qualified supervision of each crew at all times while working under this
contract. Each supervisor shall be authorized by the Contractor to accept and act upon all directives
issued by the City. Failure for the supervisor to act on said directives shall be sufficient cause to give
notice that the Contractor is in default of the contract unless such directives would create potential
personal injury or safety hazards.

This contract will be under the direct supervision of the City or its authorized representatives. Any
alterations or modifications of the work performed under this contract shall be made only by written
agreement between the Contractor and the City authorized representatives and shall be made prior to
commencement of the altered or modified work. No claims for extra work or materials shall be allowed
unless covered by written agreement.

SUBCONTRACTS

The Contractor will not be allowed to subcontract work under this contract unless the City grants written
approval. The Subcontractor, as approved, shall be bound by the conditions of the contract between the
City and the Contractor. The authorization of a Subcontractor is to perform in accordance with all terms
of the contract and specifications. All required notices, work orders, directives, and requests for
emergency services will be directed to the Contractor. All directions given to the Subcontractor in the
field shall bind the Contractor as if the notice had been given directly to the Contractor.
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QUALITY

Where the specification asks for a certain article or "Approved Equal" and the bidder intends to furnish
an article which the bidder considers equal to the one named, the bidder must specify in the bid the name
and grade of said article. All disputes concerning grade and quality of materials or work shall be
determined by a person duly authorized by the Director of Public Works.

TIME OF COMPLETION

The bidders are herewith cautioned that they must comply with the time of completion indicated in the
technical specifications. To insure timely completion, the successful bidder will be required to furnish
adequate equipment and qualified personnel in sufficient numbers at all times.

Where a date is set for delivery of materials or the performance of work, said materials must be
delivered or work performed, in accordance with the specifications or description herein contained on or
before said date, or the order to the delinquent party will be cancelled and awarded to the next lowest
responsible bidder.

BUSINESS PRIVILEGE TAX

The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, a
Business Privilege Tax is imposed at the rate of 2% mills upon the gross receipts attributable to business
conducted within the City of Reading.

PERMITS/LICENSES

The Contractor shall, at his/her expense, pay all fees and procure all necessary licenses and permits
needed to conduct the work required under the terms of this contract. The Contractor shall give any and
all necessary formal notices required in conjunction with the lawful prosecution of the work of this
contract.

BASIS OF PAYMENT
All prices to be quoted F.O.B. Reading, PA destination. The City of Reading is tax exempt.
OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State,
and Local laws which in any way affect the conduct of the work and shall comply with all decrees and
orders of courts of competent jurisdiction. The Contractor shall comply fully and completely with any
and all applicable State and Federal statutes, rules and regulations as they relate to hiring, wages and any
other applicable conditions of employment.
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PRE-BID MEETING (if specified)

For the purpose of familiarizing Bidders with the project, answering questions, and issuing addenda as
needed for clarification of the bidding document, a mandatory pre-bid meeting will be held with City
representatives on Thursday, January 7, 2010, at 10:00 a.m. in the City Hall Penn Room. All contractors
must attend.

WITHDRAWAL OF PROPOSALS/BIDS

After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974,
P.L. 9 No. 4 as same may be amended.

No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of
bids by the City of Reading.

BID REJECTION

The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid.
It also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is
determined to be in the best interest of the City.

EXECUTION OF CONTRACT

The successful Bidder shall, within ten (10) calendar days after mailing of contract documents by the
City to the Principal, enter into contract with the City on form as included within the bidding documents
for the appropriate bonds, indemnities and insurances required hereunder.

The contract, when executed, shall be deemed to include the entire agreement between the parties; the
Contractor shall not base any claim for modification of the contract upon any prior representation or
promise made by the representatives or the City, or other persons.

All attachments are considered as part of this document.
METHOD OF PAYMENT

Payments shall be based on an invoice submitted by the General Contractor or approved representative
(Construction Manager). The City shall have the right to withhold disbursement funds if in the City's
opinion the construction work for which payment has been requested is of poor workmanship, contrary
to any applicable codes and contract specifications, is in violation of appropriate paperwork
requirements that are not up to date and approved for this billing period, General Contractor fails to
comply with this Agreement, or for other conditions or circumstances which the City deems not to be in
the best interest of the public.

Ten percent (10%) of each General Contractor invoice request shall be retained by the City on this
contract until it is completed up to City codes and contract specifications and approved by a City
Official or person representing a City Official (Architect or Engineer).
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ACCESS TO ACCOUNTING RECORDS

The contractor shall certify that all materials, equipment and labor charged to the City are accounted for
and shall keep such full and detailed accounts as may be necessary for proper financial management
under this Agreement. The City or its representative shall be afforded access to all the Contractor’s
records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data
relating to this contract, and the Contractor shall preserve all such records for a period of three (3) years,
or for such longer period as may be required by law, after the final payment.

ASSIGNMENT OF REFUND RIGHTS

The City is not subject to federal, state or local sales or use tax or federal excise tax. Contractor hereby
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a
result or the purchase of any materials purchased in connection with the contract and contractor, unless
directed by City, shall not file a claim for any sales or use tax refund subject to this assignment.
Contractor authorizes City, in its own name or the name of contractor, to file a claim for a refund of any
sales or use tax subject to this assignment.

CONTRACTS WITH SUBCONTRACTORS
The Contractor agrees to include the above references paragraphs in any contracts with subcontractors.
NOTICE TO PROCEED

The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed
from the City.

DISCONTINUANCE OF WORK

The Contractor upon receipt of either written or oral notice to discontinue such practice shall
immediately discontinue any practice obviously hazardous as determined by the City.

CONTRACT TERMINATION

The City shall have the right to terminate a contract or a part thereof before the work is completed in the
event:

1. Previous unknown circumstances arise making it desirable in the public interest to void the contract.
2. The contractor is not adequately complying with the specifications.

3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal
and/or workers or proper equipment.

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and
completion of the work.
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5. The contractor refuses to proceed with work when and as directed by the City.
6. The contractor abandons the work.

Contractors who have questions concerning various aspects of this Contract should contact the following
persons:

QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS

To ensure fair consideration for all bidders, the City prohibits communication to or with any department
or division manager or employee during the bid process with the exception of those questions relative to
interpretation of specifications of the bid process. Such questions shall be submitted to the Purchasing
Coordinator in writing by 2 P.M., Monday, January 11, 2010. Responses to questions shall be issued to
all bidders in the form of a written addendum by Wednesday, January 13, 2010.

Heather Dunkle

Purchasing Coordinator

City Hall, 815 Washington Street
Reading, PA 19601-3690

(610) 655-6427 — FAX
heather.dunkle@readingpa.org
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BID FORM
BRIDGE REPAIRS
CONTRACT NO 1 - SITE IMPROVEMENT CONTRACT (GENERAL CONTRACT)

ARTICLE 1 - BID RECIPIENT

1.01

1.02

1.03

(This form is the official Bid Form to be executed and submitted in triplicate by the Bidder.)
This bid submitted to:

City of Reading

Purchasing Division

815 Washington St., Room 2-45
Reading, PA 19601

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner
in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding
Documents for the prices and within the times indicated in this Bid and in accordance with the other terms
and conditions of the Bidding Documents.

This Bid submitted by:

Bidder’s Name

Bidder’s Address County State

Bidder’s Phone No. Bidder’s Fax No.

ARTICLE 2 - BIDDER’S ACKNOWLEDGEMENTS

2.01

Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation
those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days
after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of
Owner.

ARTICLE 3 — BIDDER’S REPRESENTATIONS

3.01  In submitting this Bid, Bidder represents that:
A. Bidder has examined and carefully studied the Bidding Documents, other related data identified in the
Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:
Addendum No. Addendum Date
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Bidder has visited the Site/s and become familiar with and is satisfied as to the general, local, and Site
conditions that may affect cost, progress, and performance of the Work.

Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Bidder understands that unit prices are included for adjustments of the contract amount in the event the
Owner directs additional work not shown on the drawings. No adjustments will be made for actual
work quantities completed in performing the work shown on the plans.

Bidder has considered the information known to Bidder; information commonly known to contractors
doing business in the locality of the Site; information and observations obtained from visits to the Site;
the Bidding Documents; and the Site-related reports and drawings identified in the Bidding Documents,
with respect to the effect of such information, observations, and documents on (1) the cost, progress,
and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder, including applying the specific means, methods, techniques,
sequences, and procedures of construction expressly required by the Bidding Documents; and (3)
Bidder’s safety precautions and programs.

Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not
consider that further examinations, investigations, explorations, tests, studies, or data are necessary for
the determination of this Bid for performance of the Work at the price(s) bid and within the times
required, and in accordance with the other terms and conditions of the Bidding Documents.

Bidder is aware of the general nature of work to be performed by Owner and others at the Site that
relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that
Bidder has discovered in the Bidding Documents, and the written resolution thereof by Engineer is
acceptable to Bidder.

The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for the performance of the Work for which this Bid is submitted

ARTICLE 4 - BIDDER’S CERTIFICATION

4.01 Bidder certifies that:

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity
and is not submitted in conformity with any collusive agreement or rules of any group, association,
organization, or corporation;

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract. For the purposes of this Paragraph 4.01.D:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value likely to
influence the action of a public official in the bidding process;
Bridge Repairs
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2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence the
bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive
levels, or (c) to deprive Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or without
the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive
levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or their
property to influence their participation in the bidding process or affect the execution of the
Contract.

ARTICLE 5 - BASIS OF BID

5.01  Bidder will complete the Work in accordance with the Contract Documents for the following total bid
price(s):

(written)

$ (figures).

Award of the contract will be based on either the base bid, deduct alternate (if applicable), or combination of the
two.

SCHEDULE OF PRICES

St Bernardine Street

ITEM | APPROXIMATE

NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL
1. Lump Sum Upgrade guiderail
2. Lump Sum Patch deck, parapets, sidewalks,
diaphragm
3. Lump Sum Seal deck and parapet cracks

Apply tack coat and overlay road with

4. 65 Tons 12.5mm, PG 64-22, wearing course, 3.0-
30.0 million ESALS, SRL-H, 2.0” depth
and seal joints

5. Lump Sum Clean upstream channel

SUB-TOTAL (Items 1 to 5)
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Museum Road

ITEM | APPROXIMATE
NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL
6. Lump Sum Remove tree and repair wall
Mill and remove existing paving to a depth
7. 2,494 Sq.Yds. | of approximately 3", sweep and clean the
area, and ramp all utilities with hot mix.
Provide traffic control and signage
throughout the operation
Base repair-determine what areas need to
be replaced, saw a clean edge, excavate
8. 600 to a depth of 5”, compact subgrade, and
Sq.Yds. | pave Superpave HMA, 25.0mm, PG 64-
22, Base Course, 3.0-30.0 million ESALS,
5” depth to grade.
Pave Superpave HMA, 9.5mm, PG-64-22,
9. 154 Tons Leveling Course, 3.0-30.0 million ESALS,
90#/sy.
Pave Superpave HMA, 12.5mm, PG 64-
22, Wearing Course, 3.0-30.0 million
10. 308 Tons ESALS, SRL-H, 2.0” depth, and seal
joints/curbs with the PG 64-22 Asphalt.
11. Lump Sum Remove gravel deposit and fill scour hole
12. Lump Sum Repair erosion condition
SUB-TOTAL (ltems 6 to 12)
Upland Avenue
ITEM | APPROXIMATE
NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL
13. Lump Sum Upgrade guiderail treatments
14. Lump Sum Backfill and stabilize eroded slope
15. Lump Sum Patch spalls and seal cracks
SUB-TOTAL (ltems 13 to 15)
Bridge Repairs
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Front Street

ITEM | APPROXIMATE

NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL

16. Lump Sum Replace neoprene seal

17. Lump Sum Remove deteriorated concrete and patch

18. Lump Sum Remove vegetation from MSE walls
SUB-TOTAL (ltems 16 to 18)

Court Street

ITEM | APPROXIMATE

NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL

19. Lump Sum Remove bituminous deck patching and
replace with latex concrete

20. Lump Sum Apply latex concrete overlay to bridge
deck

21. Lump Sum Replace settled or damaged curbing along
bridge approaches

22. Lump Sum Apply latex concrete overlay on sidewalks
to conform to curb elevations

23. Lump Sum Patch settled pavement on near side to
provide smooth transition onto bridge

24. Lump Sum Remove deteriorated concrete from
diaphragm and stem and patch
SUB-TOTAL (ltems 19 to 24)

Bridge Repairs

City of Reading, Pennsylvania

2009

18



North Fifth Street

ITEM | APPROXIMATE
NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL
25. Lump Sum Remove hazard clearance markers from
weight limit posts and reinstall separately
26. Lump Sum Repoint masonry abutments. Replace or
reset stones as needed.
27. Lump Sum Remove tree and vegetation as specified.
28. Lump Sum Remove deteriorated concrete from deck,
sidewalks, and curbs. Patch as required.
29. Lump Sum Remove remaining blast plates from
underside of bridge
SUB-TOTAL (ltems 25 to 29)
S.R. 73
ITEM | APPROXIMATE
NO. QUANTITIES UNITS DESCRIPTION UNIT PRICE TOTAL
30. 2 Each Install clearance markers
31. Lump Sum Flush gravel and debris from curbs and
drain holes
Remove bituminous pavement on bridge
32. Lump Sum deck, install waterproofing membrane,
and overlay with latex concrete
33. Lump Sum Remove deteriorated concrete from
abutment. Patch as required.
34. Lump Sum Reconstruct spalled sidewalk and overlay
with latex concrete
SUB-TOTAL (ltems 30 to 34)
Bridge Repairs
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ARTICLE 6 — TIME OF COMPLETION
6.01  Bidder accepts the provisions of the Agreement as to liquidated damages.
ARTICLE 7- ATTACHMENTS TO THIS BID
7.01  The following documents are submitted with and made a condition of this Bid:
A. Required Bid security.
B. List of Proposed Subcontractors.
C. Non-Collusion affidavit of Prime Bidder.
D. Required Bidder Qualification Statement with Supporting Data.
ARTICLE 8 —- DEFINED TERMS

8.01  The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders,
the General Conditions, and the Supplementary Conditions.

ARTICLE 9 — BID SUBMITTAL

9.01  This Bid is submitted by:
If Bidder is:

An Individual

Name (typed or printed):

By:

(Individual’s signature)

Doing business as:

A Partnership

Partnership Name:

By:

(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed):

Bridge Repairs
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A Corporation

Corporation Name: (SEAL)

State of Incorporation:
Type (General Business, Professional, Service, Limited Liability):

By:

(Signature -- attach evidence of authority to sign)

Name (typed or printed):

Title:

(CORPORATE SEAL)

Attest

Date of Qualification to do business in is / /

A Joint Venture

Name of Joint Venture:

First Joint Venturer Name: (SEAL)

By:

(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Second Joint Venturer Name: (SEAL)

By:

(Signature of second joint venture partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

(Each joint venturer must sign. The manner of signing for each individual, partnership, and
corporation that is a party to the joint venture should be in the manner indicated above.)
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Bidder's Business Address

Phone No.

E-mail

SUBMITTED on

, 20

Fax No.

State Contractor License No.

. [If applicable]
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FORM OF BID BOND
BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

, as Principal (the "Principal"), and

a corporation organized and existing under laws

of the of , as Surety (the "Surety"), are held and firmly bound
unto as Obligee (the "Obligee"), as hereinafter set
forth, in the full and just sum of Dollars ($ ), lawful money of the

United States of America, for the payment of which sum we bind ourselves, our heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.
WITNESSETH THAT:

WHEREAS, the Principal herewith is submitting a Proposal to the Obligee to perform the Work
in connection with the construction of

pursuant to plans, specifications and other documents constituting the Contract Documents which are
incorporated into said Proposal by reference (the "Contract Documents"), as prepared by the Department
of Public Works, City Hall, 815 Washington Streets, Reading, PA 19601.

WHEREAS, it is a condition of the receipt and consideration by the Obligee of said Proposal that
it shall be accompanied by proposal guaranty to be held by the Obligee on terms hereinafter set forth.

NOW, THEREFORE, the condition of this Bond shall be such that, if the Principal, within ten
(10) days after mailing of contract document by the City to Principal, shall furnish to the Obligee a
Performance Bond, Payment Bond and a Wage Rate Compliance Bond, and upon award of a contract to
him by the Obligee, shall execute and deliver the Agreement and furnish to the Obligee proper evidence
of effectiveness of insurance coverage, respectively within the time, in the forms and in the amounts, as
appropriate, required by the Contract Documents, then this Bond shall be void, otherwise, this Bond
shall remain in full force and effect.
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The Principal and the Surety agree to pay to the Obligee the difference between the amount of
said Proposal, as accepted by the Obligee, and any higher amount for which the required work shall be
contracted for by the Obligee, together with any additional advertising costs, architect's fees, legal fees
and any all other fees and expenses incurred by the Obligee by reason of the failure of the Principal to
enter into such Agreement with the obligee, or to furnish such Contract Bonds, or to furnish evidence of
effectiveness of such insurance coverage; provided, however, that (1) the obligation of the Surety shall
not exceed the stated principal amount of this Bond; and (2) if the Obligee should not procure an
executed contract with any other person for the performance of the work contemplated in said Proposal,
as accepted by the Obligee, upon the same terms and conditions, other than price, as provided in the
Contract Documents, within the period provided in the Contract Documents during which no proposals
of bidders may be withdrawn, whether because of the lack of other proposals, or because of the inability
or refusal of any other bidder to enter into an appropriate contract, or because the cost under any higher
proposal would be greater than the Obligee shall determine, in its sole discretion, that it can afford, then
the Principal and the Surety agree to pay to the Obligee the full amount of this Bond as liquidated
damages.

IN WITNESS WHEREOQF, the Principal and the Surety cause this Bond to be signed, sealed and
delivered this day of ,20 .

(INDIVIDUAL PRINCIPAL)

(Seal)
(Signature of Individual)
Witness:
Trading and Doing Business as:
Bridge Repairs
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
Attest:
(Secretary)

(CORPORATE SEAL)

(Name of Corporation)

By:
(President/Vice President)
or (if appropriate)
(Name of Corporation)
By:

Authorized Representative
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Signed

(Title)
Subscribed and sworn to before me on

this  day of , 20

(Title)

My commission expires:

(CORPORATION SURETY)

(Name of Corporation)

By:

** (Attorney-in-fact)

Witness:

(Corporate Seal)

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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NON-COLLUSION AFFIDAVIT

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-
Collusion Affidavits to be submitted together with bids.

This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is
authorized to legally bind the bidder.

Bid rigging and other efforts to restrain competition, and the making of false sworn statements in
connection with the submission of bids are unlawful and may be subject to criminal prosecution. The
person who signs the Affidavit should examine it carefully before signing and assure himself or herself
that each statement is true and accurate, making diligent inquiry, as necessary, of all other persons
employed by or associated with the bidder with responsibilities for the preparation, approval, or
submission of the bid.

In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid
documents, and an Affidavit must be submitted separately on behalf of each party.

The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that
term in the bidding process, and includes the knowing submission of bids higher than the bid of another
firm, any intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of
giving a false appearance of competition.

Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid.
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

State of
County of
, being first duly sworn, deposes and says that:
He/She is
(Owner, Partner, Officer, Representative or Agent)
of , the Bidder that has submitted the
attached Bid or Bids;

He/She is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the said Bidder nor any of its officers; partners, owners, agents, representatives, employees or
parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed,
directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in
connection with the Contract for which the attached Bid has been submitted or to refrain from bidding in
connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or
collusion or communication of conference with any other Bidder, firm or person to fix the price or prices
in the attached Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price
or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or
unlawful agreement any advantage against the City of Reading or any person interested in the proposed
Contract;

The price or prices quoted in the attached Bid are
fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on
the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest,
including this affidavit; and,

Neither the said Bidder nor any of its officers,
partners, owners, agents or parties in interest, have any interest, present or prospective, that can be
reasonably construed to result in a conflict of interest between them and the City of Reading, which the
Bidder will be required to perform.
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I state that understands

(Name of Firm)
and acknowledges that the above representations are material and important, and will be relied on by the
City of Reading in awarding the contract(s) for which this bid is submitted. I understand and my firm
understands that any misstatement in this affidavit is and shall be treated as fraudulent concealment from
the City of Reading of the true facts relating to the submission of bids for this contract.

(Name and Company Position)

SWORN TO AND SUBSCRIBED
BEFORE ME THIS
DAY OF , 20

My Commission Expires

Notary Public
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STATEMENT OF BIDDER'S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement
must be notarized. If necessary, questions may be answered on separate attached sheets. The Bidder
may submit any additional information he desires.

1. Name of Bidder:

2. Permanent main office address:

3. When organized:

4. If a corporation, where incorporated:

5. How many years have you been engaged in the contracting business under your present
firm or trade name:

6. Contracts on hand: (Schedule these on an attached sheet, showing amount of each
contract and the appropriate anticipated dates of completion.)

7. Have you ever failed to complete any work awarded to you? If so, where and why?

8. Have you ever defaulted on a contract ? . If so, where and why?

0. List the more important projects recently completed by your company on an attached sheet,
stating the approximate cost of each, and the month and year completed.

10.  List your major equipment available for this contract.

11.  Describe experience in construction work similar in importance to this project on an attached
sheet.
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Statement of Bidder's Qualifications

12.

13.

14.

15.

16.

17.

Background and experience of the principal members of your organization, including the
officers.

Credit available: $

Give Bank reference:

Will you, upon request, fill out a detailed financial statement and furnish any other information
that may be required by the City?

(A)  Have you ever been a party to or otherwise involved in any action or legal proceeding
involving matters related to race, color, nationality or religion?

If so, give full details.

(B)  Have you ever been accused of discrimination based upon race, color, nationality or
religion in any action or legal proceeding including any proceeding related to any Federal
Agency? . If so, give full details

All prospective bidders are required to present proof of an acceptable disposal method approved
by the Pennsylvania Department of Environmental Resources. The proof may consist of a copy
of a State Solid Waste Disposal Permit issued to the prospective bidder by the Pennsylvania
Department of Environmental Resources, or a letter of approval from the Pennsylvania
Department of Environmental Resources for the use of a proposed or existing disposal facility
which has a permit or is under review for a permit. Same to be in accordance with Section 7 (a)
application and permits, Pennsylvania Solid Waste Management - "Act 241."
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Statement of Bidder's Qualifications

18. Name, address, phone number, and contact person at surety company who will provide bonding
for this contract:

19.  Name, address, phone number, and contact person at insurance company who will provide
insurance coverage for this contract:

20. The undersigned hereby authorizes any person, firm or corporation to furnish any information
requested by the City of Reading in verification of the recitals comprising this Statement of
Bidder's Qualifications.

DATED at this day of , 20

(NAME OF BIDDER)

BY:

TITLE:

Bridge Repairs
City of Reading, Pennsylvania
2009

32



NON DISCRIMINATION STATEMENT

The undersigned hereby certifies that it shall not discriminate against any employee or applicant
for employment because of race, color, religion, sex, handicap, familial status, or national origin. The
undersigned shall take affirmative action to insure that applicants for employment are employed, and
that employees are treated during employment, without regard to their race, color, religion, sex,
handicap, familial status, or national origin.

BIDDER

TITLE
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DOCUMENTS
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CONTRACT

NOTE; This contract is not to be filled in until contract is awarded.

THIS AGREEMENT, made and concluded this day of , in the year
two thousand and , by and between the City of Reading, a municipal corporation of the
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first
part, and , Contractor, party of the second part, pursuant to law and to the
provisions and requirements of the ordinance of the City of Reading, Pennsylvania.

WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part of
the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its
successors and assign, and the party of the second part for itself, himself, or themselves, its successors,
or his or their executors and administrators as follows:

CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and
with the party of the first part, for the consideration hereinafter mentioned and contained, and under the
penalty expressed in a bond bearing date of and hereto attached, to furnish all the
material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise
provided, at his own cost, necessary or proper for the purpose of executing the work embraced in this
contract in a good, substantial and workmanlike manner, and in strict accordance with the specifications
pertaining to this contract a herein contained.

PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents to be
Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the
Contract; Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction
Conference Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary
General Terms and Conditions; Technical Specifications; Supplementary Technical Specifications; and
Correspondence and Supportive Documentation shall each form a part of the Contract.

THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, subject
to additions and deductions provided therein, in current funds as
follows:

(state here the lump sum amount,

unit prices, or both as desired in individual cases.)
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Where the quantities originally contemplated are so changed that application of the agreed unit price to
the quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall
be an equitable adjustment of the Contract to prevent such hardship.

TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the
construction of the work to be done under this contract, immediately upon receiving written notice from
the Director of Public Works, or other applicable Director, so to do and to complete the entire work not
later than , it being expressly agreed and understood
that the time of beginning, rates of progress and time of completion of the work are essential under this
contract. Time is to be considered to be the essence of this contract.

STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written
notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he
shall pay to the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter,
including Sundays and holidays, that the finishing of the Contract is delayed, which sum shall be
construed as stipulated and liquidated damages and not as a penalty and shall be deducted from the
amount due by the terms of the Contract; provided, however, that in case of justifiable delay, the City
shall extend the time for completion of said work as provided for in Article G.7, but no extension of
time for any reason beyond the time fixed herein for the completion of the work shall be deemed a
waiver by the City of the right to abrogate this Contract for abandonment for delay.

LIENS. Neither the final payment nor any part of the retained percentage shall become due until the
Contractor, if required, shall deliver to the City a complete release of all liens arising out of this
Contract, or receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he
has knowledge or information the release and receipts include all the labor and material for which a lien
could be filed. If any lien remains unsatisfied after all payments are made, the Contractor shall refund to
the City all monies that the latter may be compelled to pay in discharging such a lien, including all costs
and a reasonable attorney's fee.

BASIS OF CONTRACT. This contract is founded on
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IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its
Mayor, and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the
second part.

the day and year first above written.

CITY OF READING

By:

Mayor

ATTEST:

City Clerk

Signed and Sealed in the Presence of

CONTRACTOR

PRESIDENT

SECRETARY
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PERFORMANCE BOND

Know All Men By These Presents that we,

(CONTRACTOR)

hereinafter called the PRINCIPAL, and

(SURETY)

hereinafter called the SURETY, a corporation organized and existing under the laws of

the are held and  firmly  bound
unto hereinafter called the OBLIGEE, as hereinafter set forth,
in the full and just sum of Dollars ($ ), lawful money of

the United States of America, for the payment of which sum we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WITNESSETH THAT:

WHEREAS, the PRINCIPAL heretofore submitted to the OBLIGEE a certain PROPOSAL, dated
, 20 , to perform the WORK for the OBLIGEE, in connection with the
as set forth in

CONTRACT DOCUMENTS.

WHEREAS, the OBLIGEE is a "contracting body" under provisions of Act No. 385 of the General
Assembly of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967,
known and cited as the "Public Works Contractors Bond Law of 1967" (the "Act"); and

WHEREAS, the Act, in Section 3(a), requires that, before an award shall be made to the PRINCIPAL by
the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of the CONTRACT to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL; and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished
by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided inter alia, that if the PRINCIPAL
shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the
PRINCIPAL, in accordance with the PROPOSAL, then the PRINCIPAL and OBLIGEE shall enter into
a CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set forth
in the CONTRACT DOCUMENTS.
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NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
will truly and faithfully comply with and perform the WORK in accordance with the CONTRACT
DOCUMENTS, at the time and in the manner provided in the CONTRACT DOCUMENTS, and if the
PRINCIPAL shall satistfy all claims and demands incurred in or related to the performance of the
WORK by the PRINCIPAL, and if the PRINCIPAL shall indemnify completely and shall hold harmless
the OBLIGEE and all of its officers, agents and employees from any and all costs and damages which
the OBLIGEE and all of its officers, agents and employees may sustain or suffer by reason of the failure
of the PRINCIPAL to do so, and if the PRINCIPAL shall reimburse completely and shall pay to the
OBLIGEE any and all costs and expenses which the OBLIGEE and all of its officers, agents or
employees may incur by reason of any such default or failure of the PRINCIPAL, then this BOND shall
be void; otherwise, this BOND shall remain in force and effect.

This BOND, is executed and delivered under and subject to the Act, to which reference hereby is made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or
additions to the CONTRACT , and/or any giving by the OBLIGEE of any extensions of time for the
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the
CONTRACT DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as
permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the
PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors
and assigns, from liability and obligations under this BOND; and the SURETY, for value received, does
waive notice of any such alterations, changes, additions, extensions of time, acts of forbearance and/or
reduction of retained percentage.

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed
and delivered this day of , 20
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(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Witness:

Trading and Doing Business as:

(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Bridge Repairs
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(CORPORATION PRINCIPAL)

Attest:
(Secretary)
(Name of Corporation)
By:
(President/Vice President)
(CORPORATE SEAL)
or (if appropriate)
(Name of Corporation)
By:
Authorized Representative
Signed
(Title)

Subscribed and sworn to before me on

this  day of , 20

(Title)

My commission expires:
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(CORPORATION SURETY)

(Name of Corporation)

By:

** (Attorney-in-fact)

Witness:

(Corporate Seal)

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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PAYMENT BOND

Know All Men by These Presents:

That We, hereinafter called the PRINCIPAL, and
(CONTRACTOR)
hereinafter called the SURETY, a corporation organized and
(SURETY)
existing under the laws of the of are held and firmly
bound unto , hereinafter called OBLIGEE, as hereinafter
(OBLIGEE)
set forth, in the full and just sum of Dollars ( $ ),

lawful money of the United States of America, for the payment of which we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents:

Witnesseth That:
WHEREAS, the PRINCIPAL herctofore submitted to the OBLIGEE a certain PROPOSAL, dated

, 20 to perform the WORK for the OBLIGEE, in connection with the
as set forth in the

CONTRACT DOCUMENTS;

WHEREAS, the OBLIGEE is a "contracting body" under provisions of the Act of the General Assembly
of the Commonwealth of Pennsylvania, approved by the Governor on December 20, 1967, known as and
cited as the "Public Works Contractors" Bond Law of 1967", P L 869 (the Act"): and

WHEREAS, the Act, in section 3(a), requires that, before an award shall be made to the PRINCIPAL by
the OBLIGEE in accordance with the PROPOSAL, the PRINCIPAL shall furnish this BOND to the
OBLIGEE, with this BOND to become binding upon the award of a CONTRACT to the PRINCIPAL
by the OBLIGEE in accordance with the PROPOSAL: and

WHEREAS, it also is a condition of the CONTRACT DOCUMENTS that this BOND shall be furnished
by the PRINCIPAL to the OBLIGEE; and

WHEREAS, under the CONTRACTOR DOCUMENTS, it is provided, inter alia, that if the
PRINCIPAL shall furnish this BOND to the OBLIGEE, and if the OBLIGEE shall make an award to the
PRINCIPAL in accordance with the PROPOSAL then the PRINCIPAL and the OBLIGEE shall enter
into a CONTRACT with respect to performance of the WORK, the form of which CONTRACT is set
forth in the CONTRACT DOCUMENTS.

NOW, THEREFORE, the terms and conditions of this BOND are and shall be that if the PRINCIPAL
and any SUBCONTRACTOR of the PRINCIPAL to whom any portion of the WORK shall be
subcontracted, and if all assignees of the PRINCIPAL and of any such SUBCONTRACTOR, promptly
shall pay or shall cause to be paid, in full all money which may be due any claimant supplying labor or
materials in the prosecution and performance of the WORK in accordance with the CONTRACT
DOCUMENTS, including any amendment, extension or addition to the CONTRACT DOCUMENTS,
for material furnished or labor supplied or labor performed, then this BOND shall be void; otherwise,
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this BOND shall be and shall remain in force and effect.

This BOND, as provided by the Act, shall be solely for the protection of claimants supplying labor or
materials to the PRINCIPAL or to any SUBCONTRACTOR of the PRINCIPAL in the prosecution of
the WORK covered by the CONTRACT DOCUMENTS, including any amendment, extension or
addition thereto. The term "claimant", where used herein and as required by the Act, shall mean any
individual, firm, partnership, association or corporation. The phrase "labor or materials", when used
herein and as required by the Act, shall include public utility services and reasonable rentals of
equipment, but only for periods when he equipment rented is actually used at the site of the WORK
covered by the CONTRACT. As required by the Act, the provisions of this BOND shall be applicable
whether or not the material furnished or labor performed enters into and becomes a component part of
the public building, public work or public improvement contemplated by the CONTRACT
DOCUMENTS.

As provided and required by the Act, the PRINCIPAL and the SURETY agree that any claimant, who
has performed labor or furnished material in the prosecution of the WORK in accordance with the
CONTRACT DOCUMENTS, including any amendment, extension or addition to the CONTRACT
DOCUMENTS, and who has not been paid therefore, in full, before the expiration of ninety (90) days
after the last day on which such claimant performed the last of such labor or furnished the last of such
materials for which payment is claimed, may institute an action upon this BOND, in the name of the
claimant, in assumpsit, to recover any amount due the claimant for such labor or material, and may
prosecute such action to final judgment and may have execution upon the judgment; provided, however,
that:

(a) Any claimant who has a direct contractual relationship with any SUBCONTRACTOR of the
PRINCIPAL, but has no contractual relationship, express or implied, with the PRINCIPAL, may
institute an action upon this BOND only if such claimant first shall have given written notice, served in
the manner provided in the Act, to the PRINCIPAL, within ninety (90) days from the date upon which
such claimant performed in the last of the labor or furnished the last of the materials for which payment
is claimed, stating, with substantial accuracy, the amount claimed and the name of the person for whom
the WORK was performed or to whom the material was furnished; and

(b) No action upon this BOND shall be commenced after the expiration of one (1) year from the day
upon which the last of the labor was performed or material was supplied, for the payment of which such
action is instituted by the claimant; and

(c) Every action upon this BOND shall be instituted either in the appropriate court of the County
where the WORK is to be performed or of such other County as Pennsylvania statutes shall provide, or
in the United States District Court for the district in which the PROJECT, to which the CONTRACT
relates, is situated, and not elsewhere.

This BOND is executed and delivered under and subject to the Act, to which reference hereby is made.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or
additions to the CONTRACT, and/or any given by the OBLIGEE of any extensions of time for the
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performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the
CONTRACT DOCUMENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as
permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the
PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors
and assigns, from liability and obligations under this BOND; and the SURETY for value received, does
waive notice of any such alterations, changes, additions, extensions of time, acts of forbearance and/or
reduction of retained percentage.

If the PRINCIPAL is a foreign corporation (incorporated under the laws other than those of the
Commonwealth of Pennsylvania) then further terms and conditions of this BOND are and shall be that
the PRINCIPAL or the SURETY shall not be discharged from liability on this BOND, nor this BOND
surrendered until such PRINCIPAL files with the OBLIGEE a certificate from the Pennsylvania
Department of Revenue evidencing the payment in full of all bonus taxes, penalties and interest, and a
certificate from the Bureau of Employment and Unemployment Compensation of the Pennsylvania
Department of Labor and Industry, evidencing the payment of all unemployment compensation,
contributions, penalties and interest due the Commonwealth from said PRINCIPAL or any foreign
corporation,

SUBCONTRACTOR thereunder or for which liability has accrued but the time for payment has not
arrived, all in accordance with provisions of the Act of June 10, 1947, P.L 493, of the Commonwealth of
Pennsylvania.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and
delivered this day of ,20 .

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
Attest:
(Secretary)

(CORPORATE SEAL)

(Name of Corporation)

By:
(President/Vice President)
or (if appropriate)
(Name of Corporation)
By:

Authorized Representative
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Signed

(Title)
Subscribed and sworn to before me on

this  day of , 20

(Title)

My commission expires:

(CORPORATION SURETY)

(Name of Corporation)

By:

** (Attorney-in-fact

Witness:

(Corporate Seal)

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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MAINTENANCE BOND

Know All Men by These Presents, that we,

(CONTRACTOR)
hereinafter called the PRINCIPAL, and
(SURETY)
hereinafter called the SURETY, a corporation organized and existing under laws of the
of , are held and
firmly bound unto , hereinafter called the OBLIGEE, as
(OWNER)

hereinafter set forth, in the full and just sum of

Dollars ($ ), lawful money of the United States of America, for the payment of
which we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents,

WITNESSETH THAT:

Whereas, The PRINCIPAL heretofore submitted to the OBLIGEE a certain

PROPOSAL, dated ,20__ to perform the WORK for the

OBLIGEE, in connection with the construction of

as set forth in the CONTRACT DOCUNEINTS as prepared by the CITY OF READING.

Now, Therefore, the condition of this BOND shall be such that: If the PRINCIPAL shall remedy,
without cost to the OBLIGEE, all defects which may develop during the period of one (1) year from the
date of completion by the PRINCIPAL and final acceptance of the OBLIGEE of the WORK performed
in accordance with the CONTRACT DOCUMENTS, which defects, in the sole judgment of the
OBLIGEE, shall be caused by or shall result from defective or inferior materials or workmanship, and if
the PRINCIPAL shall satisfy all claims and demands arising from or related to such defects or growing
out of such defects. and if the PRINCIPAL shall indemnify completely and shall save harmless the
OBLIGEE from any and all costs and damages which the OBLIGEE may sustain or suffer by reason of
the failure so to do; and if the PRINCIPAL shall reimburse completely and shall pay to the OBLIGEE
any and all costs and expenses which the OBLIGEE may incur by reason of any such default or failure
of the PRIINCIPAL, then this BOND shall be void; otherwise, this BOND shall be and shall remain in
full force and effect.

The PRINCIPAL and the SURETY agree that any alterations, changes and/or additions to the
CONTRACT DOCUMENTS, and/or any alterations, changes and/or additions to the WORK to be
performed in accordance with the CONTRACT DOCUMENTS, and/or any alterations, changes and/or

Bridge Repairs
City of Reading, Pennsylvania 48
2009



additions to the CONTRACT, and/or any giving by the OBLIGEE of any extensions of time for the
performance of the WORK in accordance with the CONTRACT DOCUMENTS, and/or any act of
forbearance of either the PRINCIPAL or the OBLIGEE toward the other with respect to the
CONTRACT DOCUINENTS, and/or the reduction of any percentage to be retained by the OBLIGEE as
permitted by the CONTRACT DOCUMENTS, shall not release, in any manner whatsoever, the
PRINCIPAL and the SURETY, or either of them, or their heirs, executors, administrators, successors
and assigns from liability and obligations under this BOND; and the SURETY for value received, does
waive notice of any such alterations, changes, additions, extensions of time, acts of forbearance and/or
reduction of retained percentage.

In Witness Whereof, the PRINCIPAL and the SURETY cause this BOND to be signed, sealed and
delivered this day of , 20

(INDIVIDUAL PRINCIPAL)

(Seal)

(Signature of Individual)

Witness:

Trading and Doing Business as:
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(PARTNERSHIP PRINCIPAL)

(Seal)
(Name of Partnership)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
Witness:
By: (Seal)
(Partner)
(CORPORATION PRINCIPAL)
Attest:
(Secretary)

(CORPORATE SEAL)

(Name of Corporation)

By:
(President/Vice President)
or (if appropriate)
(Name of Corporation)
By:

Authorized Representative
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Signed

(Title)
Subscribed and sworn to before me on

this  day of , 20

(Title)

My commission expires:

(CORPORATION SURETY)

(Name of Corporation)

By:
** (Attorney-in-fact)

Witness:

(Corporate Seal)

**Attach an appropriate power of attorney, valid and in effect as of the date of this affidavit, evidencing
the authority of the Attorney-In-Fact to act in behalf of the corporation.
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WAGE RATE COMPLIANCE BOND

BOND NO.

KNOW ALL MEN BY THESE PRESENTS, that

(Contractor)

(Full Address)

(hereinafter referred to as EMPLOYER),

(Surety Company)
Insurance Company, a corporation organized and existing under the laws of the

State of (hereinafter referred to as SURETY),

are hereby severally held and firmly bound in the sum of

Dollars, - being 50% of the estimated or bidded price of the contract, lawful money
of the United States of America, unto the City of Reading, City Hall, 815
Washington Street, Reading, Pennsylvania, 19601-3690, (hereinafter referred to as
CITY), as its interests may appear.

NOW THE CONDITION OF THE ABOVE OBLIGATION IS SUCH  that if Employer and
any subcontractors shall promptly pay wages due their employees for work performed under an
agreement dated , 20 (including amendments thereto), between Employer and City for a
project to be completed at the City Park Band Shell based on the minimum prevailing wages specified in
said Agreement as published by the Pennsylvania Department of Labor and Industry and as reflected in
a Contract between Employer and City, dated ,20 _, then the above obligation shall be void,
otherwise it shall remain in full force and effect.

The Surety's obligation under this Bond shall cover payments due as aforesaid for work
performed by employees during the period commencing ,20 _, and ending with the completion
of the project in accordance with a certificate of Completion issuable by the City.

We, the said Employer and Surety, and each of us do bind and oblige ourselves, to the extent of
our respective liabilities hereunder, as well as our heirs, executors, administrators, successors and
assigns, and every one of them, firmly by these presents.
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SIGNED, SEALED, AND DATED this day of , 20

(Name of Contractor)

ATTEST:
By:
(Principal Contractor)
By: , Partner
WITNESS:
(Name of Surety)
By:

(Attorney-In-Fact)

Attach an appropriate Power of Attorney, dated on the same date as the BOND,
evidencing the authority of the Attorney-in-Fact to act in behalf of the corporation.

Bridge Repairs
City of Reading, Pennsylvania
2009

53



STATEMENT ACCEPTING PROVISIONS OF WORKERS’ COMPENSATION ACT

STATE OF

COUNTY OF

The undersigned contractor has accepted the provisions of the Workers' Compensation Act of
Pennsylvania, with all supplements, and has insured liability thereunder in accordance with the terms

thereof with the insurance company whose signature is attached hereto.

For Individual

(SEAL)

For Corporation

(Name of Corporation)

By:
(Official Title)

Attest:
(Secretary or Asst. Secretary)

For Partnership

(Name of Partnership)

By: (SEAL)

(SEAL)

(Partners)

(Name of Insurance Company)

By:
Attorney-in-Fact
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STIPULATION AGAINST LIENS

WHEREAS, , hereinafter called the

CONTRACTOR, has entered into a CONTRACT, dated , 20, with

hereinafter called the CITY, to

provide materials and perform labor necessary for the manufacture and furnishing of the: as set forth in
the CONTRACT DOCUMENTS as prepared by the City of Reading.

NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part
of the said CONTRACT, and for the consideration therein set forth, that neither the undersigned
CONTRACTOR, any SUBCONTRACTOR or material man, nor any other person furnishing labor or
materials to the said CONTRACTOR under this CONTRACT shall file a lien, commonly called a
mechanic's lien, for WORK done or materials furnished for the above manufacture.

This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10)
days after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of
1963 of the Commonwealth of Pennsylvania in such case provided.

IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to
be affixed thereto on this day of , 20

(SEAL)

BY:

(CITY OF READING)
TITLE:

ATTEST:

BY:

TITLE:

(SEAL)

BY:

(CONTRACTOR)
TITLE:

ATTEST:

BY:

TITLE:
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INDEMNITY AGREEMENT & HOLD HARMLESS

KNOW ALL MEN BY THESE PRESENTS:

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated
,20 _, providing for the

City of Reading, Pennsylvania.

NOW, THEREFORE, in consideration of the award of said contract to the undersigned,
, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in
hand paid to the said by the City of Reading, receipt whereof is hereby
acknowledged, the said agrees to indemnify and save harmless the CITY OF
READING, its officers, agents, servants, and employees against any and all loss, damage, costs and
expenses which the said CITY may hereafter suffer, incur, be put to or pay by reason of any bodily
injury (including death) or damage to property arising out of any act or omission in performance of the
work undertaken under the aforesaid contract.

EXECUTED this day of ,20
By:
Title:
ATTEST:
(Title)
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NOTICE TO PROCEED

TO:

Project

Contract No.

Amount of Contract

You are hereby notified to commence work on the referenced contract on or before ,
20, and shall fully complete all of the work of said contract within consecutive calendar days
thereafter. Your completion date is therefore , 20

The contract provides for an assessment of the sum of $
as liquidated damages for each consecutive calendar day after the above established contract completion
date that the work remains incomplete.

Dated this day of , 20
By
Title
ACCEPTANCE OF NOTICE

Receipt of foregoing Notice to Proceed is hereby acknowledged

By
this day of , 20
By
Title
Bridge Repairs
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WAGE RATES
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Project Name: Bridge Repair
Awarding Agency: City of Reading
Contract Award Date: 2/8/2010

Serial Number: 09-07792
Project Classification: Highway
Determination Date: 12/29/2009
Assigned Field Office: Scranton

Field Office Phone Number: (570)963-4577
Toll Free Phone Number: (877)214-3962
Building

Asbestos & Insulation Workers $29.88 |$18.88 $48.76|06/29/2009
Asbestos & Insulation Workers $31.88 |$18.88 $50.76(06/28/2010
Asbestos & Insulation Workers $33.88 |$18.88 $52.76(06/27/2011
Boilermaker (Repair Work) $21.87 |$13.97 $35.84|03/01/2008
Boilermakers $40.81 [$22.26 $63.07{09/30/2009
Bricklayers, Stone Masons, Pointers,

Caulkers, Cleaners $28.48 |$14.19 $42.67|05/03/2009
Bricklayers, Stone Masons, Pointers,

Caulkers, Cleaners $28.48 |$14.24 $42.72{10/04/2009
Bricklayers, Stone Masons, Pointers,

Gl Clemines $30.41 |$14.28 $44.69105/02/2010
Carpenters, Drywall Hangers, Framers,

Instrument Men, Lathers, Soft Floor Layers $24.42 189.67 $34.09106/01/2008
Carpenters, Drywall Hangers, Framers,

Instrument Men, Lathers, Soft Floor Layers Bsee Bl B5.508) Wl Zv0e
Carpenters, Drywall Hangers, Framers,

Instrument Men, Lathers, Soft Floor Layers §26.96 1810.77 $37.73)06/01/2010
Carpenters, Drywall Hangers, Framers,

Instrument Men, Lathers, Soft Floor Layers B2EG HUTL22 B3I DLz
Cement Finishers $29.10 |$10.75 $39.85({05/01/2009
Cement Finishers $31.35 |$10.25 $41.60({05/01/2010
Cement Finishers $33.35 |$10.25 $43.60({05/01/2011
Dock Builder/Pile Drivers $28.85 |$12.00 $40.85|01/01/2009
Dock Builder/Pile Drivers $29.95 |$12.25 $42.20{01/01/2010
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Drywall Finisher $23.31 |[$12.57 $35.88|05/01/2009
Drywall Finisher $23.31 |$13.97 $37.28(05/01/2010
Drywall Finisher $23.31 |$15.82 $39.13|05/01/2011
Electric Lineman $35.28 ($14.90 $50.1806/01/2008
Electric Lineman $37.27 |$15.43 $52.70{05/31/2009
Electricians $31.62 ($14.50 $46.12|09/01/2009
Elevator Constructor $37.85 |$16.47 $54.32101/01/2008
Elevator Constructor $40.08 ($20.24 $60.32(01/01/2010
Efg;ﬁzgl;der (Use Elevator Apprentice or 1¢, 06 15000 [$0.00 |01/01/2005
Glazier $27.00 |$12.64 $39.64|06/01/2008
Glazier $29.22 |$11.92 $41.14|06/01/2009
gﬁa\zgﬁiSpgfzgi%’ekseﬁgtr‘gfg)steel’ $28.30 [$21.70  |$50.00(07/01/2009
Laborers (Class 01 - See notes) $19.43 [$9.73 $29.16|05/01/2009
Laborers (Class 01 - See notes) $19.92 |$10.64 $30.56|05/01/2010
Laborers (Class 02 - See notes) $21.43 |$9.73 $31.16/05/01/2009
Laborers (Class 02 - See notes) $21.92 |$10.64 $32.56(05/01/2010
Laborers (Class 03 - See notes) $23.43 [$9.73 $33.16{05/01/2009
Laborers (Class 03 - See notes) $24.22 |$10.64 $34.86|05/01/2010
Laborers (Class 04 - See notes) $24.93 [$9.73 $34.66(05/01/2009
Laborers (Class 04 - See notes) $25.62 ($10.64 $36.26|05/01/2010
Millwright $27.41 |$13.47 $40.88|05/01/2009
ggggors (Building/Heavy, Class 01 -See 679 45 |g16.89  |$46.31[05/01/2009
I?Igfer:)tors (Building/Heavy, Class 01 -See ¢34 76 |51785  |$48.61(05/01/2010
ggggors (Building/Heavy, Class 01 -See ¢35 o6 91885 [$50.91[05/01/2011
glgf;:)tors (Building/Heavy, Class 0la - See g3 67 |g1755  |$49.22(05/01/2009
ggfers)tors (Building/Heavy, Class 0la-See ¢33 01 |g1851  |$51.52{05/01/2010
ggf;:‘)tors (Building/Heavy, Class 0la-See ¢34 31 151951 |$53.82|05/01/2011
Operators (Building/Heavy, Class 02 - See  [$29.13 |$16.81 $45.94105/01/2009
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Notes)

Operators (Building/Heavy, Class 02 - See

Notes)

$30.47 |$17.77 $48.24105/01/2010
Notes)
Operators (Building/Heavy, Class 02 - See $31.77 |$18.77 $50.54|05/01/2011
Notes)
Operators (Building/Heavy, Class 02a - See $3138 |$17.48 $48.86105/01/2009
Notes)
Operators (Building/Heavy, Class 02a - See $32.72  |$18.44 $51.16105/01/2010
Notes)
Operators (Building/Heavy, Class 02a - See $34.02  |$19.44 $53.46|05/01/2011
Notes)
Operators (Building/Heavy, Class 03 - See $26.22 |$15.94 $42.16/05/01/2009
Notes)
Operators (Building/Heavy, Class 03 - See $27.55 |$16.91 $44.46|05/01/2010
Notes)
Operators (Building/Heavy, Class 03 - See $28.85 |$17.91 $46.76105/01/2011
Notes)
Operators (Building/Heavy, Class 04 - See $25.08 |$15.61 $40.69105/01/2009
Notes)
Operators (Building/Heavy, Class 04 - See $26.42  1$16.57 $42.99(05/01/2010
Notes)
Operators (Building/Heavy, Class 04 - See $27.72 |817.57 $45.29(05/01/2011
Notes)
Operators (Building/Heavy, Class 05 - See $24.64 |$15.47 $40.11|05/01/2009
Notes)
Operators (Building/Heavy, Class 05 - See $25.96 |$16.45 $42.41105/01/2010
Notes)
Operators (Building/Heavy, Class 05 - See $2727 |$17.44 $44.71105/01/2011
Notes)
Operators (Building/Heavy, Class 06 - See $23.76  |$15.21 $38.97/05/01/2009
Notes)
Operators (Building/Heavy, Class 06 - See $25.09 |$16.18 $41.27105/01/2010
Notes)
Operators (Building/Heavy, Class 06 - See $2639 |$17.18 $43.57005/01/2011
Notes)
Operators (Building/Heavy, Class 07/A - See $3530 |$19.38 $54.68|05/01/2009
Notes)
Operators (Building/Heavy, Class 07/A - See $36.91  |$20.43 $57.34/05/01/2010
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Operators (Building/Heavy, Class 07/A - See

Notes) $38.47 [$21.53 $60.00(05/01/2011
ggf;j)tors (Building/Heavy, Class 07/B - See |¢34 96 1907 |$54.23(05/01/2009
ggggors (Building/Heavy, Class 07/B - See |36 56 152033 [$56.89[05/01/2010
I?Igfer:)tors (Building/Heavy, Class 07/B - See |30 15 92143 |$59.55|05/01/2011
Painters Class 1 (see notes) $22.75 |$12.57 $35.32(05/01/2009
Painters Class 1 (see notes) $22.75 |$13.97 $36.72105/01/2010
Painters Class 1 (see notes) $22.75 |$15.82 $38.57|05/01/2011
Painters Class 2 (see notes) $24.75 |$12.57 $37.32|05/01/2009
Painters Class 2 (see notes) $24.75 |$13.97 $38.72105/01/2010
Painters Class 2 (see notes) $24.75 |$15.82 $40.57105/01/2011
Painters Class 3 (see notes) $25.60 |$12.57 $38.17|05/01/2009
Painters Class 3 (see notes) $29.91 |$13.97 $43.88(05/01/2010
Painters Class 3 (see notes) $29.91 |$15.82 $45.73105/01/2011
Eliilgeh]‘);;‘gr Divers (Building, Heavy, $43.28 [$12.00  |$55.28/01/01/2009
gilghargfr Divers (Building, Heavy, $4439 [$12.25  |$56.64[01/01/2010
Plasterers $23.70 [$12.96 $36.66(05/01/2009
Plasterers $26.20 |($12.21 $38.41(05/01/2010
Plumbers $34.50 |$23.04 $57.54|11/01/2009
Roofers (Composition) $30.00 |$23.10 $53.10{05/01/2009
Roofers (Composition) $33.50 [$22.10 $55.60{05/01/2010
Roofers (Shingle, Slate, Tiles) $23.25 |$13.62 $36.87|05/01/2009
Sheet Metal Workers $28.98 [$27.45 $56.43(06/01/2008
Sheet Metal Workers $29.56 [$29.12 $58.68|06/01/2009
Sign Makers and Hangars $24.17 |$15.99 $40.16|07/01/2009
Sprinklerfitters $33.35 |$17.05 $50.40|07/01/2009
Sprinklerfitters $33.85 |$17.60 $51.45({01/01/2010
Steamfitters $37.76  |$25.00 $62.76(05/01/2009
Steamfitters $42.17 ($23.44 $65.61|05/01/2010
Terrazzo Finisher $26.54 |$14.37 $40.91|05/01/2009
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Terrazzo Finisher $27.89 |$14.42 $42.31{05/01/2010
Terrazzo Setter $25.86 [$17.27 $43.13|05/01/2009
Terrazzo Setter $27.21 |[$17.32 $44.53105/01/2010
Tile & Marble Finisher $21.48 |$12.39 $33.87|05/01/2009
Tile & Marble Layer $24.15 |$13.86 $38.01{05/01/2009
Truckdriver class 1(see notes) $28.58 [$0.00 $28.58|05/01/2009
Truckdriver class 1(see notes) $29.58 |$0.00 $29.58|05/01/2010
Truckdriver class 1(see notes) $30.73 [$0.00 $30.73|05/01/2011
Truckdriver class 2 (see notes) $28.65 [$0.00 $28.65(05/01/2009
Truckdriver class 2 (see notes) $29.65 [$0.00 $29.65|05/01/2010
Truckdriver class 2 (see notes) $30.80 [$0.00 $30.80{05/01/2011
Truckdriver class 3 (see notes) $29.14 |50.00 $29.14|05/01/2009
Truckdriver class 3 (see notes) $30.14 [$0.00 $30.14{05/01/2010
Truckdriver class 3 (see notes) $31.29 [$0.00 $31.29]05/01/2011
Heavy/Highway

Search returned 70 record(s)

Contractor Craft E;);rly glgﬁgg s Total gfafgtive g);fgration
Carpenters $25.30 $9.86 $35.16|05/01/2009
Carpenters $25.98 $10.83 $36.81(05/01/2010
Carpenters $27.03 $11.43 $38.46|05/01/2011
Laborers (Class 01 - See notes) $16.22  |$11.03 $27.25|05/01/2009
Laborers (Class 01 - See notes) $16.77 $11.88 $28.65|05/01/2010
Laborers (Class 01 - See notes) $17.32 $12.78 $30.10{05/01/2011
Laborers (Class 02 - See notes) $22.84 $11.03 $33.87(05/01/2009
Laborers (Class 02 - See notes) $23.39  [$11.88 $35.27|05/01/2010
Laborers (Class 02 - See notes) $23.94 $12.78 $36.72(05/01/2011
Laborers (Class 03 - See notes) $19.83 $11.03 $30.86|05/01/2009
Laborers (Class 03 - See notes) $20.38 $11.88 $32.26(05/01/2010
Laborers (Class 03 - See notes) $20.93 $12.78 $33.71(05/01/2011
Laborers (Class 04 - See notes) $20.18 $11.03 $31.21{05/01/2009
Laborers (Class 04 - See notes) $20.73  [$11.88 $32.61(05/01/2010
Laborers (Class 04 - See notes) $21.28 $12.78 $34.06/05/01/2011
Laborers (Class 05 - See notes) $20.85  [$11.03 $31.88(05/01/2009
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Notes)

Laborers (Class 05 - See notes) $21.40 $11.88 $33.28(05/01/2010
Laborers (Class 05 - See notes) $21.95 $12.78 $34.73|05/01/2011
Laborers (Class 06 - See notes) $20.27 $11.03 $31.30{05/01/2009
Laborers (Class 06 - See notes) $20.82  |$11.88 $32.70(05/01/2010
Laborers (Class 06 - See notes) $21.37 $12.78 $34.15|05/01/2011
Laborers (Class 07 - See notes) $20.56  [$11.03 $31.59(05/01/2009
Laborers (Class 07 - See notes) $21.11 $11.88 $32.99105/01/2010
Laborers (Class 07 - See notes) $21.66 |$12.78 $34.44/05/01/2011
Laborers (Class 08 - See notes) $21.04 $11.03 $32.07|05/01/2009
Laborers (Class 08 - See notes) $21.59 $11.88 $33.47|05/01/2010
Laborers (Class 08 - See notes) $22.14 $12.78 $34.92(05/01/2011
Operators (Highway, Class 01 - See $27.45 $16.30 $43.75|05/01/2009
Notes) ; ; ;
Operators (Highway, Class 01 -See 1576 79 151726 $46.05(05/01/2010
Notes) ' ’ '
Operators (Highway, Class 01 -See ¢35 59 51826 $48.35(05/01/2011
Notes) i ' i
Operators (Highway, Class Ola - See $29.70 $16.98 $46.68|05/01/2009
Notes) ' ’ '
Operators (Highway, Class Ola - See $31.04 $17.94 $48.98/05/01/2010
Notes) ; ’ ;
Operators (Highway, Class Ola - See $32.34 $18.94 $51.28105/01/2011
Notes) ' ’ ’
Operators (Highway, Class 02-See g7 57 |515.96 $42.2305/01/2009
Notes) ; ' ;
Operators (Highway, Class 02 - See $27.61 $16.92 $44.53105/01/2010
Notes) ' ’ '
Operators (Highway, Class 02 - See $28.91 $17.92 $46.83105/01/2011
Notes) ; ; ;
Operators (Highway, Class 03 - See $25.58 $15.75 $41.33/05/01/2009
Notes) ' ’ '
Operators (Highway, Class 03 - See $26.91 $16.72 $43.63105/01/2010
Notes) i ' i
Operators (Highway, Class 03 - See $28.21 $17.72 $45.93(05/01/2011
Notes) ' ’ ’
Oppetion (Bl aeys Cless T=Sse e s $40.75(05/01/2009
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Operators (Highway, Class 04 - See

Distribution)

$26.46 $16.59 $43.05|05/01/2010
Notes)
Operators (Highway, Class 04 - See 15776 1517.59 $45.35(05/01/2011
Notes) i ' i
Operators (Highway, Class 05 - See $24.62 $15.47 $40.09/05/01/2009
Notes) ' ’ '
Operators (Highway, Class 05 - See $25.95 $16.44 $42.39(05/01/2010
Notes) i ' i
Operators (Highway, Class 05 - See $27.05 $17.44 $44.69/05/01/2011
Notes) ' ’ '
Operators (Highway, Class 06 -See \¢r7 69 |516.36 $44.05/05/01/2009
Notes) i : i
Operators (Highway, Class 06 -See |79 03 |g17.37 $46.35/05/01/2010
Notes) ' ) '
Operators (Highway, Class 06 - See ¢34 33 |g18.37 $48.6505/01/2011
Notes) i i i
Operators (Highway, Class 06/A - See $29.94 $17.02 $46.96/05/01/2009
Notes) ' ’ '
Operators (Highway, Class 06/A - See $31.28 $17.98 $49.26(05/01/2010
Notes) i ' i
Operators (Highway, Class 06/A - See $32.58 $18.98 $51.56/05/01/2011
Notes) ' ’ '
Operators (Highway, Class 07/A - See $32.94 $18.67 $51.61(05/01/2009
Notes) i ' i
Operators (Highway, Class 07/A - See |34 55 1519 7 $54.27/05/01/2010
Notes) ’ ) '
Operators (Highway, Class 07/A - See |36 19 157083 $56.93/05/01/2011
Notes) i : i
Operators (Highway, Class 07/B - See $31.53 $18.25 $49.7805/01/2009
Notes) ' ’ '
Operators (Highway, Class 07/B -See ¢33 13 |g19 3 $52.44/05/01/2010
Notes) i i i
Operators (Highway, Class 07/B - See $34.69 $20.41 $55.10/05/01/2011
Notes) ' ’ '
Piledrivers $25.30 $9.86 $35.16|05/01/2009
Piledrivers $25.98 $10.83 $36.81|05/01/2010
Piledrivers $27.03 $11.43 $38.46|05/01/2011
Steamfitters (Heavy and Highway - Gas |7 1 |95 48 $49.49/05/01/2006

Bridge Repairs
City of Reading, Pennsylvania
2009

65




Truckdriver class 1(see notes) $28.58 $0.00 $28.58(05/01/2009
Truckdriver class 1(see notes) $29.58 $0.00 $29.58|05/01/2010
Truckdriver class 1(see notes) $30.73 $0.00 $30.73(05/01/2011
Truckdriver class 2 (see notes) $28.65 $0.00 $28.65|05/01/2009
Truckdriver class 2 (see notes) $29.65 $0.00 $29.65(05/01/2010
Truckdriver class 2 (see notes) $30.80  [$0.00 $30.80(05/01/2011
Truckdriver class 3 (see notes) $29.14 $0.00 $29.14(05/01/2009
Truckdriver class 3 (see notes) $30.14 $0.00 $30.14|05/01/2010
Truckdriver class 3 (see notes) $31.29  |$0.00 $31.29(05/01/2011
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GENERAL PROVISIONS

G.1  SUB-HEADINGS. The paragraph headings are inserted in these provisions and the following
specifications for convenience only and shall not be considered as interpreting or limiting the
application of paragraphs.

G.2  DEFINITIONS. The following terms and expressions used in this contract and specifications
shall be understood as follows:

The expression "The City" shall mean the City of Reading, Pennsylvania, the party of the first part to
this contract.

The word "Engineer" shall mean the Engineer, Architect, or other official in direct charge of the work
for the City or his authorized representative as designated by the applicable Director.

The word "Inspector" shall mean an inspector of the City assigned to the inspection of materials,
structures and workmanship under this contract.

The word "Contractor" shall mean the party of the second part to this contract, whether a corporation,
partnership, or individual.

The word "Specifications" shall mean the specifications describing the work, the drawings, and the
general provisions.

The word "Drawings/Plans" shall mean the general drawings, plans, maps, diagrams or illustrations
accompanying these specifications, and such supplementary drawings as may be furnished from time to
time.

The term "Materials" as used herein includes, in addition, to materials incorporated in the project used or
to be used in the operation thereof, equipment and other materials used and/or consumed in the
performance of the work.

Wherever in the specifications the words "to be," "to be done," "if," "as," "directed," "required,"
"permitted," "ordered," "instructed," "designated," "considered necessary," or words of like import are
used, it shall be understood that the direction, requirement, permission, order, instruction, designation or
decision of the Engineer is intended, and similarly the words "approved," "acceptable," "satisfactory," or
words of like import, shall mean approved by, acceptable or satisfactory to, the applicable Director or
the Engineer, unless the context show that another meaning is plainly intended.

G.3  SPECIFICATIONS AND DRAWINGS. The specifications and drawings are intended to cover
all of the work that is known to be required to effect a complete installation. They are intended to be
mutually explanatory of each other, but should any discrepancy or inconsistency appear or any
misunderstanding arise as to the import of anything contained in either the specifications or the
drawings, the interpretation of the doubtful portions will be made by the Engineer, whose decision shall,
in all cases, be final and binding on the Contractor.
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Any materials or workmanship obviously necessary to satisfactory completion shall be furnished and
installed whether or not specifically shown or mentioned. Any corrections of errors or omissions in the
specifications or drawings, or both, may be made by the Engineer when such correction is necessary for
the proper fulfillment of their intention as determined by him/her. Figures shall have preference over
scale in reading dimensions. Copies of the specifications and drawings shall be kept constantly at the
work. Any supplementary or detail drawings which may be made by the Engineer subsequent to the
date of this contract, relating to the work herein contemplated, as showing more particularly the details
of the work to be done, or specifications and the drawings furnished by the Contractor and approved by
the Engineer, are, and are to be held to be, controlling parts of this contract insofar as they do not
conflict with other provisions of the contract.

If the Contractor, in the course of the work, finds any discrepancy between the plans and the physical
conditions of the locality, or any errors or omissions in the plans or in the layout as given by the points
and instructions furnished by the Engineer, it shall be his duty to inform the Engineer, in writing, and the
Engineer shall promptly verify the same. Any work done after such discovery, until authorized, will be
done at the Contractor's risk.

G.4 ENGINEER TO DECIDE. All work under this contract shall be done in a manner acceptable to
the Engineer, who shall determine the amount, quality, acceptability and fitness of the several kinds of
work and material which are to be paid for hereunder, and shall decide all questions which may arise as
to measurements of quantities and the fulfillment of the conditions of this contract on the part of the
Contractor.

G.5 WORK TO BE DONE IN ACCORDANCE WITH SPECIFICATIONS AND DRAWINGS.
The work at all stages of its completion must conform with the specifications and drawings and with the
lines and grades and other instructions of the Engineer, as given from time to time during the progress of
the work. In no case will any work in excess of the requirements of the drawings as interpreted by the
Engineer be paid for unless authorized in writing by the Engineer.

G.6  RIGHT TO MAKE CHANGES IS RESERVED. The City reserves the right to make alterations
in the location, lines, grade, plan, form dimensions, numbers or materials of the work herein
contemplated, either before or after the commencement of construction. If such alterations diminish the
amount of work to be done, they shall not form the basis for a claim for damage or for loss of anticipated
profits from the work which may be dispensed with; if they increase the amount of work, such increase
shall be paid for according to the quantity of work actually done and at prices stipulated for such work
under this contract. All work actually done under a unit price (where applicable) contract, whether more
or less than the quantity estimated or specified, shall be paid for by the determined units, on the basis of
the bid per unit in the proposal.

G.7  EXTENSION OF TIME. If the Contractor is delayed at any time in the progress of the work by
any act or neglect of the City, or by City employees, or by any other contractor employed by the City, or
by changes ordered in the work, or by strikes, lockouts, fire, unusual delay in transportation,
unavoidable casualties or any causes beyond the Contractor's control, or by any cause which the
Engineer shall decide to justify the delay, then the time of completion shall be extended for such
reasonable time as the Engineer may decide subject to the approval of the applicable Director.
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No such extension shall be made for delay due to rejection of defective materials or workmanship or for
any delay occurring more than seven (7) days before claim therefore is made in writing to the Engineer.
In the case of a continuing cause of delay, only one claim is necessary.

If no schedule or agreement stating dates upon which drawings shall be furnished is made, then no claim
for delay shall be allowed because of any delay in the furnishing of drawings to the Contractor.

G.8 ADEQUATE PLANT AND METHODS. The Contractor shall furnish such construction plant and
use such methods and appliances as will secure a satisfactory quality of work and a rate of progress
which will insure the completion of the work within the time specified. Before starting the installation
of the construction plant, the Contractor shall submit to the Engineer, for approval, a plan showing the
general arrangement of the plant to be installed and the proposed facilities for storage of materials and
equipment. If at any time the plant or any portion of it shall appear to the Engineer to be, or likely to
become, inadequate, incomplete, faulty or unsafe, the Contractor shall promptly obey the orders of the
Engineer to supplement or to remove or replace the same; but the failure of the Engineer to issue such
orders shall not relieve the Contractor of his responsibility for the efficiency, adequacy and safe
operation of the plant.

He shall cover and protect his work from damage, and all injury to the same, before completion of the
contract.

He shall be financially responsible for all damage to the party of the first part or its property, to other
contractors, to the neighboring premises, or to any private or personal property, for any cause
whatsoever, during the period of the contract.

G.9 WORKERS. The Contractor shall employ only competent and skillful employees to do the work,
and whenever the Engineer shall notify the Contractor, in writing, that any person on the work is, in
his/her opinion, incompetent, unfaithful or disorderly, uses threatening or abusive language to any
official having supervision of the work, or is in any other way unsatisfactory, such person shall be
discharged from the work and shall not again be employed on it except with the consent of the Engineer.

Neither party shall employ or hire any employee of the other party without the latter's consent.

G.10 WAGES. All employees directly employed on this work shall be paid wages which shall in no
event be less than the minimum hourly wage rates for skilled, semi-skilled, and unskilled labor
prescribed by the Commonwealth of PA Prevailing Wage Act, P.L. 987 as may be amended, if
applicable.

G.11 PENALTY FOR FAILURE TO LIVE UP TO MINIMUM WAGE CONTRACT. A penalty shall
be exacted from the Contractor in an amount equal to twice the difference between the minimum wage
contained in the prescribed wage rates, and the wage actually paid to each laborer or mechanic for each
day during which he has been employed at a wage less than that prescribed.

G.12 INSPECTORS TO REPORT VIOLATIONS. Every person assigned as an Inspector of the work
to be performed under this contract, in order to aid in enforcing the fulfillment of the minimum wage
requirements thereof, shall, upon observation or investigation, report to the applicable Director, all
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violations of minimum wage stipulations, together with the name of each laborer or mechanic who has
been paid a wage less than that prescribed, and the day or days of such violation.

G.13 PENALTIES TO BE WITHHELD FROM MONEYS DUE THE CONTRACTOR.

All minimum wage violation penalties shall be withheld and deducted for the use of the City from any
moneys due the Contractor by the City; provided, that if the Contractor subsequently pays to all laborers
and mechanics the balance of the amounts stipulated as minimum wages, the City shall pay to the
Contractor the amounts so withheld.

G.14 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES. The Contractor

hereby assumes all responsibility for himself/herself, his/her agents and employees growing out of
connection with the execution of the work called for by this contract, for the violation of, City
ordinances and the laws governing contract work in the Commonwealth of Pennsylvania. The
Contractor further agrees to hold the City of Reading harmless from all responsibility for employees on
this work under the Workmen's Compensation Act of the Commonwealth of Pennsylvania, and to carry
insurance on his/her employees, as provided thereby.

G.15 CONTRACTOR REPRESENTED ON THE WORK. The Contractor shall give personal attention
constantly to the faithful prosecution of the work and shall be present, either in person or by a competent
superintendent, on the site of the work, continuously during its progress. Such representative shall have
authority to receive and to act without delay upon all instructions of the Engineer or assistants in the
prosecution of the work in conformity with the contract.

Insofar as it is practicable, all orders given by the Engineer to the Contractor shall be in writing. In
those cases where orders are given orally they shall be confirmed in writing. Orders or directions,
written or oral, from the Engineer, delivered to the Contractor's office shall be considered as delivered to
the Contractor.

G.16 REPRESENTATIVE MUST BE PRESENT. In case the Engineer or a representative may at any
time have occasion to give directions regarding the work for the reason that the same is not, in the
Engineer's opinion, being carried out in accordance with the provisions of this contract, and should there
be no responsible representative of the Contractor on the ground empowered to receive such
instructions, the Engineer or a representative shall order that particular portion of the work to be stopped
until such representative of the Contractor appears and receives instructions. It is hereby agreed that
suspensions of the work for such cause shall not entitle the Contractor to claims for damage of any kind,
nor to an extension of the time in which to complete the work to be done under this contract.

G.17 LEGAL ADDRESS OF CONTRACTOR. The address given in the bid or proposal upon which
this contract is based is hereby designated as the legal address where all notices, letters and other
communications to the Contractor shall be mailed or delivered prior to the beginning of the work
provided for in this contract. The delivery at the above-named place, or depositing in a post-paid
wrapper directed to the above place, in any post office box regularly maintained by the post office, of
any notice, letter or other communication to the Contractor, shall be deemed sufficient service thereof
upon the Contractor and the date of said service shall be the date of such delivery or mailing.

G.18 CHANGE IN ADDRESS. Such address may be changed at any time by an instrument in writing
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executed and acknowledged by the Contractor and delivered to the City. Nothing herein contained shall
be deemed to preclude or render inoperative the service of any notice, letter or other communication
upon the Contractor personally.

G.19 LAWS, ORDINANCES AND REGULATIONS. The Contractor shall be fully informed as to all
laws, ordinances and regulations in any manner affecting those engaged or employed in the work, or the
materials used in the work, or in any way affecting the conduct of the work, and of all orders and
decrees of bodies or tribunals having any jurisdiction over the same, if any discrepancy or inconsistency
shall be discovered in this contract, specifications or drawings, in relation to any such law, ordinance,
population, order or decree, the contractor shall immediately report the same in writing to the Engineer.
At all times the Contractor shall observe and comply with all laws, ordinances, regulations, orders and
decrees which may be in effect during the progress of this contract; and shall indemnify and save
harmless the City and its officers and employees against any claim or liability arising from the violation
of any legal requirement in the prosecution of this contract.

G.20 INDEMNIFICATION OF CITY. In case any action at law, proceeding in eminent domain, or suit
in equity may or shall be brought against the party of the first part, or any of its offices or agents, for or
on account of the failure, omission or neglect of the Contractor or the subcontractors, his/her or their
employees or agents, to do and perform any of the covenants acts, matters, or things by this contract
undertaken to be done or performed by the Contractor or subcontractors, his/her or their employees or
agents, or for any injury or damage caused by the negligence of the Contractor or subcontractors, his/her
or their employees or agents, or for damage or injury for which the Contractor undertakes responsibility
under the provisions of this contract, the Contractor shall immediately assume and take charge of the
defense to such actions, proceedings or suits in like manner and to all intents and purposes, as if said
actions, proceedings or suits had been brought directly against the Contractor; and the Contractor shall
also indemnify and save harmless the party of the first part, its officers and agents, of and from all loss,
cost or damage whatever arising out of such actions, proceedings or suits as may or shall be brought as
aforesaid.

G.21 SUITS AND CLAIMS. The Contractor agrees to indemnify and save harmless the City of
Reading, the applicable Director, the Engineer, and their assistants, from all suits or actions of every
name and description, either in law or in equity, including proceedings in eminent domain for the
recovery of consequential damages, or for or on account of use of patented appliance, brought against
them or either of them, or for any damage or injuries received or sustained by any party or parties,
person or persons, natural or artificial, either in the performance or as a result of the work under this
agreement, regardless of whether such suits, actions or proceedings brought are based or grounded upon
negligence of the Contractor, the subcontractors, or his/her or their agents, servants or employees. The
Contractor further agrees that all or as much of the monies due under this agreement as shall be or may
be considered necessary by the applicable Director, shall or may be retained, without any liability of the
City to the Contractor, for interest thereon because of the retention thereof, until all such suits,
proceedings or claims have been settled or terminated, and satisfactory evidence to that effect furnished
to the applicable Director, provided however, that no such monies shall be retained by the City after six
(6) years following the completion and acceptance of the work under the contract, excepting for or on
account of claims filed or suits or proceedings begun before the expiration of the applicable statute of
limitations.
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G.22 RESPONSIBILITY FOR INJURY. The Contractor shall assume all responsibility for loss,
damage or injury to persons or property arising out of the nature of the work, from the actions of the
elements, or from any unforeseen or unusual difficulties over which the City has no control, in addition
to and without limiting the Contractor's liability under the other provisions of the contract.

G.23 CONTRACTOR'S CLAIMS FOR DAMAGE. If the Contractor claims

compensation for any damage alleged to have been sustained by reason of any act or omission on the
part of the City or any of its agents, he shall, within one (1) week after the sustaining of such damage,
make a written statement to the Engineer of the nature of the damage sustained, and shall, on or before
the fifteenth (15th) day of the month succeeding that in which any such damage shall have been
sustained, file with the Engineer an itemized statement of the details and amounts of such damage, and
unless such statement shall be made as so required, the claim for compensation shall be forfeited and
invalid, and the Contractor shall not be entitled to payment on account of any such damage.

G.24 LINES AND GRADES. All lines and grades will be given by the Engineer, but the Contractor
shall provide such material and give such assistance therefore as may be required by the Engineer, and
the marks so given shall be carefully preserved. The Contractor shall keep the Engineer informed, a
reasonable time in advance, of the time and places a which he/she intends to work, in order that lines
and grades may be furnished and necessary measurements for record and payment made with the
minimum inconvenience to the Engineer or delay to the Contractor. No claim for extra payment will be
allowed for the cost to the Contractor of any material, work or delay occasioned by giving lines and
grades, or making necessary measurements or inspections, as all such cost shall be considered to have
been included in the price bid for the work.

G.25 INSPECTION. The Engineer will appoint such person or persons as may be deemed necessary to
inspect properly the materials furnished and the work done under this contract, and to see that the same
correspond strictly with these specifications. Such materials and workmanship shall always be subject
to the approval of the Engineer, but no inspection, approval or acceptance of any part of the work herein
contracted for or of the materials used therein, nor any payment on account thereof, shall prevent the
rejection of said work or materials at any time thereafter during the existence of this contract, should
said work or materials be found to be defective, or not in accordance with the requirements of the
contract.

The Contractor shall permit, or secure permission for the Engineer or a duly authorized Inspector or
representative to enter any manufactory, shop or other place where any material for, or part of the work
is being prepared, manufactured or constructed, at any time when such work is in progress. The
Contractor shall furnish and prepare, or cause to be furnished or prepared, without charge, all such
assistance, appliances, samples of materials and test specimens as may be ordered by the Engineer or
such Inspector or representative for the purpose of making official tests and investigations. The
Engineer shall be notified of the time and place of preparation, manufacture or construction of any
material for, or part of the work which he/she may wish to inspect before delivery at the site of the work.
Such notification shall be give a sufficient time in advance of the beginning of the work on such material
or part to allow arrangements to be made for inspection and testing.

G.26 NIGHT WORK. No night work, except for the inspection of lighting, requiring the presence of
the Engineer or Inspector will be permitted except in case of emergency, and then only with the written
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consent of the Engineer and to such an extent as may be judged necessary.

G.27 SUNDAY WORK. No Sunday work will be permitted, except in case of great emergency, and
then only with the written consent of the Engineer, and to such extent as is absolutely necessary.

G.28 NO WORK IN BAD WEATHER. No work shall be done under this contract when, in the opinion
of the Engineer, the weather is unsuitable for good and careful work to be performed. No concrete work
shall be done on days on which the temperature falls below 25 degrees Fahrenheit. Should the severity
of the weather continue such that the work cannot be prosecuted successfully, the Contractor, upon order
of the Engineer, shall cease all such work until directed to resume the same. In the latter case, suitable
extension of time shall be allowed to compensate for time actually lost as provided for in Article G.7.

G.29. NOT TO SUBLET OR ASSIGN. The Contractor shall give personal attention constantly to the
faithful prosecution of the work and shall not assign, transfer, convey, sublet or otherwise dispose of this
contract, or his/her title, right or interest in or to the same or any part thereof, nor shall the Contractor
assign, by power of attorney or otherwise, any of the monies due or to become due, nor issue any order
or orders or drafts on the Controller or Treasurer of the City of Reading for any monies due or to
become due under this contract, unless by and with the consent of the City first duly had and obtained by
resolution entered upon the minutes of said City.

G.30 RIGHT OF PROPERTY IN MATERIALS. Nothing in this contract shall be considered as
vesting in the Contractor any right of property in materials used, after they shall have been attached to or
incorporated in the work, nor in materials which have been estimated for partial payment, but all such
materials, upon being so attached, incorporated or estimated, shall become the property of the City.

G.31 DEFECTIVE MATERIALS AND WORKMANSHIP. No materials of any kind shall be used
until they have been examined and approved by the Engineer, who shall have full power to condemn any
work and materials not in accordance with the specifications, and to require the Contractor to remove
any work or materials so condemned. Inspections of the work shall not relieve the Contractor from any
of his/her obligations to fulfill the contract as herein described, and defective work shall be made good,
and unsuitable materials may be rejected, notwithstanding that such work or materials may have been
previously overlooked by the Engineer and accepted or estimated for payment if the work or any part
thereof shall be found defective at any time before the final acceptance of the whole work, the
Contractor shall immediately make good such defect in a manner satisfactory to the Engineer, and if any
material brought upon the ground for use in the work shall be condemned by the Engineer as unsuitable
or not in conformity with the drawings or specifications, the Contractor shall forthwith remove such
materials from the vicinity of the work. If the Contractor shall fail to remove or replace any defective or
damaged materials or work after reasonable notice, the Engineer may cause such material or work to be
removed or replaced, and the expense thereof shall be borne by the Contractor.

G.32 RESPONSIBILITY FOR WORK. The Contractor shall be held responsible for any or all
materials or work to the full amount of all payments made thereon, and shall be required to make good,
at his/her own cost, any injury or damage which said materials or work may have sustained from any
source or cause whatever before its final acceptance.

G.33 CONDITIONS UNDER WHICH CITY MAY COMPLETE WORK. If the work to be done
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under this contract shall be neglected or abandoned, or the contract or any claim thereunder shall be
assigned by the Contractor otherwise than as herein specified, or if at any time the Engineer shall be of
the opinion, and shall so certify in writing to the City's representative, that the rate of progress is
insufficient or that the work, or any part thereof, is unnecessarily or unreasonably delayed, or that the
Contractor is violating any of the provisions of this contract or carelessly executing any portion of the
work, the City may notify the Contractor and surety in writing to fulfill the conditions of the Contract;
and should the Contractor or the surety fail to comply with said notice within ten (10) days, the City may
notify the Contractor and the surety to discontinue all work, or any part thereof; and thereupon the
Contractor and the surety shall discontinue said work, or said part thereof as the City may designate; and
the City may thereupon, by contract or otherwise, as it may determine, complete the work or such part
thereof, and charge the expenses thereof to the Contractor or the surety; and may take possession of and
use therein such materials, animals, machinery, equipment, implements and tools of every description as
may be found upon the work. The expense so incurred shall be deducted and paid by the City out of any
monies then due or to become due the Contractor under this contract; or any part thereof; and in case
such expense is less than the sum which would have been payable under this contract if the same had
been completed by the Contractor, the Contractor shall be entitled to receive the difference, and in case
such expense shall exceed the latter sum, the Contractor or the surety shall pay the amount of such
excess to the party of the first part.

G.34 ALL PARTS OF WORK COVERED. The Contractor further agrees that the following clauses
relative to the construction of the work shall apply to each and all of the separate parts of the work, as
though specially mentioned under the different headings in the specifications:

Delivery of Materials - The Contractor shall be entirely responsible for delivery of all materials
to the site of the work, making the arrangements therefore.

Engineer Shall Measure - No work shall be covered over or filled in until it shall have been
inspected by the Engineer.

Materials Properly Stored - The materials to be used in construction shall be protected from
deterioration and damage, and shall be so disposed of as not to endanger the work and in such manner
that full access may be had at all times to all work under construction or completed.

Surplus Materials Removed - All parts of the work shall be kept in as neat and orderly condition
as circumstances will permit and upon completion of the work, all surplus materials, earth, sand, rubbish
and refuse of every kind, and all tools, machinery, equipment and other materials belonging to the
Contractor shall be removed from the construction works and adjoining premises so as to leave
everything in an acceptable condition, within a week after receipt of final certificate.

G.35 ESTIMATED QUANTITIES APPROXIMATE. In unit price contracts, the quantities of the
various classes of work to be done and materials to be furnished under this contract, as estimated by the
Engineer and listed in Specifications, attached hereto, are approximate and only for the purpose of
comparing, on a uniform basis, the bids offered for the work under this contract; and neither the City nor
the Council nor any member of the Council of the City of Reading is to be held responsible if any of the
said estimated quantities shall be found to be not even approximately correct in the construction of the
work; and the Contractor shall make no claim for damages on anticipated profits or loss of profit,
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because of a difference between the quantities of the various items of work actually done or materials
actually furnished and the estimated quantities stated in the Specifications, or because of the entire
omission of any of the quantities or items stated in the Specifications.

G.36 EXTRA WORK. The Contractor shall do any work not herein otherwise provided for which, in
the opinion of the Engineer, is necessary for the proper completion of the work, but not such work will
be allowed or paid for except on a written order of the Engineer, and there shall be no claim for extra
work or materials or for damage sustained except under this Article. The extra work order issued by the
Engineer shall specify the basis of payment for the extra work. Any extra work or changes in the work
involving changes in the plans and/or specifications shall be approved by the applicable Director, prior
to the execution of the work.

G.37 MONTHLY ESTIMATES. Current payments for work done under this contract will be made as
follows: on invoices submitted by the Contractor and approved by the Engineer or Architect. Ten
percent (10%) of each General Contractor invoice request shall be retained by the City on this contract
until it is completed up to City codes and contract specifications and approved by a City Official or
person representing a City Official Architect or Engineer.

It is further agreed and understood that inclusion of any portion of the work in the monthly estimate
shall not be construed as final approval or acceptance of the same.

G.38 CONTRACTOR SHALL PREPARE FOR FINAL INSPECTION. Upon the

completion of the work the Contractor shall tear down and remove all temporary buildings and
structures built by the Contractor, remove and thoroughly clear away all debris, forms and surplus
materials and leave the site of the work in a neat and satisfactory condition, and shall notify the Engineer
when the work is ready for final inspection.

G.39 WORK TO BE PROPERLY PERFORMED. It is expressly understood that acceptance of work
and materials during construction will not imply final acceptance of the work, if the final inspection
shall disclose faulty workmanship or materials; and all work of whatever kind that, during its progress
and before it is finally accepted, may become damaged from any cause, shall be repaired in a manner
satisfactory to the Engineer or, if necessary, shall be broken up and removed and replaced with good and
satisfactory work by the Contractor at his own expense. All work of every description shall be the best
of its respective kind; and everything not particularly specified herein shall be done and finished in the
best manner, and as is usual in first-class work of the several kinds.

Failure or neglect on the part of the Engineer, or any authorized agents to condemn or reject any bad or
inferior work or materials shall not be construed to imply an acceptance of such work or materials, if
such bad or inferior materials or work becomes evident at any time prior to the final acceptance of the
work and the release of the Contractor by the Council of the City of Reading; nor shall it be construed as
barring the City of Reading at any subsequent time from the recovery for damages of such sum of
money as may be needed to build a new all portions of the work in which fraud was practiced or
improper materials hidden, whenever found.

G.40 ACCEPTANCE AND FINAL PAYMENT. Upon receipt of written notice that the work is ready
for final inspection and acceptance, the Engineer or Architect shall promptly make such inspection, and
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when he/she finds the work acceptable under the contract fully performed he/she shall promptly issue a
final certificate, over his/her own signature, stating that the work provided for in this contract has been
completed and is accepted under the terms and conditions thereof, and the entire balance found to be due
the Contractor, including the retained percentage, shall be paid to the Contractor within (30) days after
the execution of said final certificate.

G.41 WAIVER. Neither acceptance by the City, or any of its officers or employees, nor any order,
measurement or certificate by the Engineer, nor any order by the City Council for payment of money,
nor any payment for, nor any extension of time, nor any possession taken by the City or its officers or
employees, shall operate as a waiver of any portion of this contract or of any power herein reserved to
the City, or of any right to damage herein provided; nor shall any waiver of any breach of this contract
be held to be a waiver of any other or subsequent breach. All remedies provided in this contract shall be
taken and construed as cumulative; that is, in addition to each and every other remedy herein provided.

G.42 ACCEPTANCE OF FINAL CERTIFICATE. The acceptance by the Contractor of payment of the
final estimate shall be conclusive evidence of acceptance and approval of estimates, accounting and
deductions, and of full payment by the City for all work, labor, materials and services done or furnished
hereunder, and of full satisfaction, discharge, release and waiver of all claims and demand of; or on
behalf of the Contractor against the City, arising out of this agreement and the execution thereof. It is
hereby further agreed that the Contractor shall not be entitled to demand or receive payment except in
the manner set forth in this contract; and the Contractor further agrees that the final payment of the
amount due under this contract and payment of the bills rendered for work done and materials furnished
in accordance with any alterations of the same, shall release the City of Reading from any and all claims
and liabilities on account of the work performed and materials furnished under said contract, or any
alteration thereof.

G.43 MAINTENANCE AFTER COMPLETION. The Performance Bond shall remain in force for one
(1) year from the date of completion and acceptance of the work under this contract, as security against
any and all damage which may result from defects of materials or workmanship which may become
apparent prior to the expiration of the one-year maintenance period. During this period the Contractor
shall, promptly upon notification from the Engineer, repair all breaks and failures due to defects of
material or workmanship at his own expense. If the Engineer shall deem it necessary and shall so direct,
such repairs shall be made within twenty-four (24) hours after service of notice. If the Contractor
unnecessarily delays making repairs ordered, or if delay would cause serious loss or damage, the City
may undertake to have such repairs made or defects repaired without previous notice, and the expense of
such repairs shall be borne by the Contractor or the surety. The Contractor shall be responsible for any
damage resulting to any person or property from any violation of the guarantee and from unnecessary
delays in making repairs.

G.44 PRICES. The City agrees to pay, and the Contractor agrees to receive, the price specified in the
proposal submitted, as full compensation for furnishing all the materials called for, and for all labor and
use of all machinery, equipment and tools necessary for executing the work contemplated in this
contract; for all royalties, for patents and patented materials, appliances and processes; also for all loss
or damage arising out of the nature of the work, or from the action of the elements, or from any
unforeseen reasons, obstructions or difficulties which may be encountered in the prosecution of the
work, for all risks of every description connected with the work, and for all expenses incurred by or in
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consequence of the suspension of discontinuance of said work as herein specified, and for well and
faithfully completing the work, and the whole thereof, according to the specifications and drawings and
the requirements of the Engineer under them.

G.45 NO EXTRA COMPENSATION. The Contractor further agrees not to ask, demand, sue for, or
recover for any extra compensation, for any materials furnished or work done under this contract,
beyond the amounts payable for the several classes of work or kinds of materials herein enumerated,
which shall be actually performed and furnished at the prices therefore herein agreed upon and fixed.

G.46 CONTRACTOR TO TAKE OUT ALL PERMITS. The Contractor shall take out all necessary
permits required by agencies of the City of Reading and/or all other governmental agencies; shall give
all notices required by law or ordinances; shall pay all fees and charges incident to the due and lawful
prosecution of the work covered by the contract, and shall comply with all laws and regulations relating
to buildings and public highways. All permits shall be at his expense.

G.47 NO CLAIM FOR EXTRA WORK. No claim for extra work or material shall be allowed to the
Contractor, unless before the performance of all such extra work the applicable Director shall have first
authorized the same in writing, and the price or prices to be paid therefore shall first have been agreed
upon in writing between the Director and the Contractor, and the same shall have been done or furnished
under a written order from the Director given before the performance of such extra work or the
furnishing of such extra materials. All claims for extra work or materials in any month shall be made to
the Director in writing before the fifteenth (15th) day of the following month, and failing to make such
claim within the time required, the right of the Contractor to extra pay for such extra work or materials
shall be deemed to have been waived and forfeited.

G.48 WORK TO BE DONE TO THE SATISFACTION OF THE CITY ENGINEER. All the work
under this contract shall be done to the satisfaction of the City Engineer, who shall in all cases determine
the amount, quality, acceptability and fitness of the several amounts of work and materials which are to
be paid for hereunder and shall decide all questions which may arise as to the measurement of quantities
in the fulfillment of this contract on the part of the Contractor, and shall determine all questions
respecting the true construction or meaning of the plans and specifications, and the determination and
decision thereon shall be final and conclusive; and such determination and decision, in case any question
shall arise, shall be a condition precedent to the right of the Contractor to receive any money hereunder.

G.49 ENGINEER TO INSPECT AND REJECT. The Engineer shall inspect

the materials furnished and the work done, and see that the same strictly correspond to the
specifications, and he shall at all times have free access to the works, storehouse and yard of the
Contractor, and shall be privileged to take such samples therefrom as he may deem necessary; and if the
work, or any material brought on the grounds for the use of the work, or selected for the same, shall be
condemned by the Engineer, as unsuitable or not in conformity with the specifications, the Contractor
shall forthwith remove such materials from the work.

Before issuance of the final certificate the Contractor shall furnish evidence satisfactory to the Engineer
that all payrolls, materials, bills and other indebtedness connected with the work have been paid.

It is understood and agreed by the parties hereto that the final estimate of the Engineer shall be evidence
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of the amount of work performed by the Contractor under and by virtue of this agreement, and shall be
taken as the full measure of the compensation to be received by the Contractor. The aforesaid estimate
shall be based upon the contract price for the furnishing of all the different materials and labor, and the
performance of all the work mentioned in this contract, including the specifications, and where there
may be any ambiguity therein, the Engineer's instructions shall be considered explanatory and the
decision shall be final.

No inspection, approval or acceptance of any of the work herein contracted for, or of the materials used
herein, or any payment on account thereof shall prevent the party of the first part from objecting to the
acceptance of said work or materials at any time during the existence of this contract. Neither the
inspection of the applicable Director, or Division Head, or the City Engineer or any of their employees
nor any order, measurement or certificate by the City Engineer nor any order by the Director for the
payment of money, nor any payment for, or acceptance of, the whole or any part of the work, by the
Director of the Division of Planning, nor any extension of time, nor any possession taken by the Director
or his employees, shall operate as a waiver of any provision of this contract, or any power herein
reserved to the party of the first part, or of any right to damage herein provided; nor shall any waiver of
any breach of this contract be held to be a waiver of any other subsequent breach.

Any remedy provided in this contract shall be taken and construed as cumulative; that is, in addition to
each and every other remedy herein provided; and in addition to all other suits, actions or legal
proceedings the party of the first part shall be entitled to as of right.

G.50 CONTRACTOR NOT TO DISCOMMODE PRIVATE COMPANIES. The Contractor shall
afford while the work is underway, the necessary facilities to any and all companies owning railway
tracks, pipes, subway ducts, or other surface, sub-surface or super-surface construction on the line of the
work, in the preservation of the same from injury, all without charge therefore the expense to the City.

G.51 EXAMINATIONS. At any time before or after completion of the work, should the City Engineer
require it, the Contractor shall make such openings, and to such extent, through such part or parts of the
work, as the City Engineer may direct, and shall restore the work so distributed to the satisfaction of the
City Engineer; and should the work, in the opinion of the City Engineer, whose decision shall be final
and conclusive therein, be found faulty in any respect, the whole of the expense incurred thereby shall
be defrayed by the Contractor, according to and upon the prices herein set forth, but if otherwise, by the
City.
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BRIDGE REPAIRS — TECHNICAL SPECIFICATIONS

A. BACKGROUND
In compliance with Federal regulations, City-owned bridges are inspected at a minimum every
two years. It is the intent of this project to complete all short term recommendations identified in
the latest bridge inspection reports for the following structures:
1. St. Bernardine Street over Angelica Creek
2. Museum Road over Wyomissing Creek
3. Upland Avenue over Norfolk Southern Railroad
4. Front Street over Norfolk Southern Railroad
5. Court Street over Norfolk Southern Railroad
6. North Fifth Street over Norfolk Southern Railroad
7. S.R. 73 over Norfolk Southern Railroad (Maidencreek Township)
B. INSPECTION REPORTS
Copies of the complete inspection reports will be provided to the successful bidder.
C. SCOPE OF WORK
The following work shall be completed at a minimum:
1. St. Bernardine Street over Angelica Creek

a. Upgrade approach guiderail to conform to current PennDOT standards.

b. Remove deteriorated concrete and bituminous patching from the deck, sidewalk,
parapets, and far end diaphragm. Patch using an approved method.

c. Seal all cracks in the top of the deck and throughout the parapets.

d. Overlay approach roadways and deck a minimum of 100 feet on either side of the bridge.
Mill existing roadway at each end of work limit. Apply tack coat and overlay roadway
with 12.5mm PG64-22, Wearing Course, 3.0 — 30.0 million ESALS, SR-H, 2.0” depth
and seal joints.

e. Remove fallen trees, branches, and other debris from the upstream channel a minimum of
100 feet from the bridge.

2. Museum Road over Wyomissing Creek

a. Remove the remainder of the tree behind the displaced spandrel block at the far left and
reset/fasten the spandrel block.

b. Mill and overlay the approach roadways and deck wearing surface between Parkside
Drive South and Parkside Drive North. Mill and remove the existing paving to a depth of
approximately 3”, sweep and clean area, and ramp all utilities with hot mix. Base repair
— determine what areas need to be replaced, saw a clean edge, excavate to a depth of 57,
compact subgrade, and pave Superpave HMA, 2.50mm, PG 64-22, Base Course, 3.0 —
30.0 million ESALS, 5” depth to grade. Pave Superpave HMA, 9.5mm, PG 64-22,
Leveling Course, 3.0 — 30.0 million ESALS, SRL-any, 90#/SY. Pave Superpave HMA,
12.5mm, PG 64-22, Wearing Course, 3.0 — 30.0 million ESALS, SRL-H, 1.5” depth, and
seal joints/curb with the PG 64-22 asphalt.

c. Remove gravel deposit from 50 feet upstream to the downstream end of the bridge. Fill
downstream scour hole with large rock. All work shall be coordinated with the
Pennsylvania Department of Environmental Protection.

d. Repair erosion condition behind far right sidewalk/u-wall.
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3. Upland Avenue over Norfolk Southern Railroad

a.

b.
C.

Repair the collision damaged “boxing glove” at the end of the near left guiderail. Update
the far guiderail treatments to current PennDOT standards while fitting to site conditions
and restrictions.

Backfill and stabilize eroded slope at the far left abutment corner.

Patch any spalls and seal the wide longitudinal cracks in the approach pavement.

4. Front Street over Norfolk Southern Railroad

a.
b.

C.

Replace the deteriorated neoprene compression seal across the far end of the bridge.
Remove deteriorated concrete from the rear corners of the abutments and patch by an
approved method.

Remove vegetation growth from the joints of the MSE walls.

5. Court Street over Norfolk Southern Railroad

a.

b.
C.

d.
€.

Remove all unsound concrete and bituminous patching from the deck slab, clean all
exposed reinforcement, and patch with latex concrete.

Apply latex concrete overlay to entire bridge deck.

Repair/replace any settled or damaged curbing along bridge approaches. Apply latex
concrete overlay to bridge approach sidewalks to conform to curb elevations.

Patch settled pavement on the near side to provide a smooth transition onto the bridge.
Remove deteriorated concrete from the near end diaphragm and the far right stem. Patch
using an approved method.

6. North Fifth Street over Norfolk Southern Railroad

a.

b.

C.

d.

Remove hazard clearance markers that are mounted on the weight limit sign posts at the
bridge corners. Reinstall clearance markers on separate posts.

Repoint masonry abutments. Replace/reset stones in the near right u-wall and near left
wingwall. Remove tree at the top of the near left wing and vegetation from the near right
mortar joints.

Remove deteriorated concrete from the deck slab, sidewalks (top and bottom) and curbs.
Clean all exposed reinforcement. Patch using an approved method.

Remove all remaining blast plates from the underside of the bridge.

7. S.R. 73 over Norfolk Southern Railroad

a.
b.
C.

d.

c.

Install two hazard clearance markers to delineate the corners of the bridge sidewalk.
Flush accumulated gravel and debris from the curbs and drain holes.

Remove bituminous pavement on the bridge deck. Install a waterproofing membrane.
Resurface bridge deck using latex concrete.

Remove deteriorated material from the far left abutment. Patch using an approved
method.

Reconstruct severely spalled sidewalk. Resurface sidewalk area using latex concrete.

D. CONSTRUCTION STANDARDS

All work shall be completed according to PennDOT Highway Construction Specifications (PUB

408).

E. MAINTENANCE AND PROTECTION OF TRAFFIC

The Contractor shall be responsible for the safety of workers as well as pedestrian and vehicular
traffic during the course of the work. PennDOT PUB 203 for Work Zone Traffic Control shall
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be strictly followed. The costs of Work Zone Traffic Control shall be included in the prices
quoted for the various construction items.

PERMITS AND APPROVALS

The Contractor and his engineering staff or subconsultant shall prepare any and all applications
and documentation for permits or approvals which may be required for the work. Such permits
or approvals may include, but not necessarily be limited to, permits or approvals from PennDOT,
PA DEP, Norfolk Southern Railroad, or the City of Reading itself.

ESCALATOR CLAUSE

As per PENNDOQOT Pub. 408, Current Edition, Section 110.04 Price Adjustment of Bituminous
Materials, except Section 110.04(a) General 1* Paragraph shall read “The price adjustment
applies to all projects regardless of the quantity of asphalt cement, including asphalt cement
residue contained in emulsions or cutbacks, specified or indicated for placement”.
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